
NEW LONDON COMMUNITY RECREATION CENTER 

STRUCTURAL ENGINEER 

Outline Scope of Work 

 

General Overview  

 

The Structural Engineer’s proposal is based on a Request For Proposal (RFP) prepared by the City of 

New London dated May 14, 2021. 
 

Per the RFP, the proposed CRC will be located on Parcel 3C within the Fort Trumbull redevelopment 

district.  The proposed CRC shall be a 62,000 s.f. structure that includes the following: 

• Two-court gymnasium 

• Six-lane indoor pool 

• Fitness center 

• Lounge/game room 

• Multi-purpose rooms 

• Administrative offices 

•  
The construction budget for the proposed CRC is projected at $22M.  Per the RFP, there are the following 

phases during design; Concept Design (CCD,) Schematic Design (SD,) Design Development (DD,) 

Permitting Set (90%CD,) Construction Documents (CD,) Bidding (B/N,) and Construction 

Administration (CA.)  Per the RFP, during Concept Design Phase, the Engineer may be responsible for 
narratives for two preliminary conceptual designs.  Also per the RFP, CA shall be provided at an hourly  

rate. 

 
Scope of Services 

 

The Client and the Engineer have agreed to a list of services the Engineer will provide to the Client, set 
forth on the appended Scope of Services, Exhibit A. If agreed to in writing by the Client and the Engineer, 

the Engineer shall provide Additional Services, which shall be labeled as Exhibit B, appended hereto. 

Additional Services are not included as part of the Scope of Services and shall be paid for by the  

Client in addition to payment for the services listed in Exhibit A. Payment for Additional Services will be 
made by the Client, in accordance with the Engineer's prevailing Fee Schedule. 

 

Exhibit A 

Per the AE RFP and correspondence with the City, the Engineer interprets the structural work for 

this project as follows: 

1. Structural Design Services: Code study to determine Basis of Design and load criteria 
for the project. 

2. Structural Design Services: Analysis and design of framing systems for dead, live, 

snow, rain, wind and seismic loads. 

3. Structural Design Services:  Analysis and design of shallow foundation systems for 
new structure. 

4. Structural Design Services:  Coordination of lateral support of exterior 

glazing/curtainwall system with interior steel framing.  The Engineer will not be 
designing the structural systems of the exterior glazing and/or curtainwall systems, 

however, providing structure for the support of the glazing/curtainwall systems where 

necessary.   

5. Structural Design Services:  Four (4) in-person meetings during the design phase. 
6. Structural Design Services:  Weekly web-based coordination meetings during  



DD and CD phases. 
7. Structural Design Services: Preparation of framing and foundation plans, sections and details 

for permitting, bidding and construction. 

8. Bid Phase Services:  Participate in bid process, answer General Contractor (GC) requests for 

information (RFI’s) and review bids with design team. 
9. Construction Administration Services:  Construction Administration (CA) services, which 

includes the review of shop drawings, product submittals and inspection/test reports during 

construction for work associated with this proposal only.  
10. Construction Oversight Services: Construction Oversight (CO) services are strongly 

recommended. The Engineer shall provide eight (8) site visits during the construction phase, 

along with field reports of observed conditions and any issues that may arise and require the 
attention of the Engineer.   All other site visits shall be billed hourly per written request from the 

Client. 

 


