NEW LONDON COMMUNITY RECREATION CENTER
STRUCTURAL ENGINEER
Outline Scope of Work

General Overview

The Structural Engineer’s proposal is based on a Request For Proposal (RFP) prepared by the City of
New London dated May 14, 2021.

Per the RFP, the proposed CRC will be located on Parcel 3C within the Fort Trumbull redevelopment
district. The proposed CRC shall be a 62,000 s.f. structure that includes the following:
e Two-court gymnasium
Six-lane indoor pool
Fitness center
Lounge/game room
Multi-purpose rooms
Administrative offices

[ ]
The construction budget for the proposed CRC is projected at $22M. Per the RFP, there are the following
phases during design; Concept Design (CCD,) Schematic Design (SD,) Design Development (DD,)
Permitting Set (90%CD,) Construction Documents (CD,) Bidding (B/N,) and Construction
Administration (CA.) Per the RFP, during Concept Design Phase, the Engineer may be responsible for
narratives for two preliminary conceptual designs. Also per the RFP, CA shall be provided at an hourly
rate.

Scope of Services

The Client and the Engineer have agreed to a list of services the Engineer will provide to the Client, set
forth on the appended Scope of Services, Exhibit A. If agreed to in writing by the Client and the Engineer,
the Engineer shall provide Additional Services, which shall be labeled as Exhibit B, appended hereto.
Additional Services are not included as part of the Scope of Services and shall be paid for by the

Client in addition to payment for the services listed in Exhibit A. Payment for Additional Services will be
made by the Client, in accordance with the Engineer's prevailing Fee Schedule.

Exhibit A
Per the AE RFP and correspondence with the City, the Engineer interprets the structural work for
this project as follows:
1. Structural Design Services: Code study to determine Basis of Design and load criteria
for the project.
2. Structural Design Services: Analysis and design of framing systems for dead, live,
snow, rain, wind and seismic loads.
3. Structural Design Services: Analysis and design of shallow foundation systems for
new structure.
4. Structural Design Services: Coordination of lateral support of exterior
glazing/curtainwall system with interior steel framing. The Engineer will not be
designing the structural systems of the exterior glazing and/or curtainwall systems,
however, providing structure for the support of the glazing/curtainwall systems where
necessary.
5. Structural Design Services: Four (4) in-person meetings during the design phase.
6. Structural Design Services: Weekly web-based coordination meetings during



DD and CD phases.
7. Structural Design Services: Preparation of framing and foundation plans, sections and details
for permitting, bidding and construction.
8. Bid Phase Services: Participate in bid process, answer General Contractor (GC) requests for
information (RFI’s) and review bids with design team.
9. Construction Administration Services: Construction Administration (CA) services, which
includes the review of shop drawings, product submittals and inspection/test reports during
construction for work associated with this proposal only.
10. Construction Oversight Services: Construction Oversight (CO) services are strongly
recommended. The Engineer shall provide eight (8) site visits during the construction phase,
along with field reports of observed conditions and any issues that may arise and require the
attention of the Engineer. All other site visits shall be billed hourly per written request from the
Client.



