



# City of New London

Department of Finance-Purchasing Agent  
13 Masonic Street • New London, CT 06320 • Phone (860) 447-5215 • Fax (860) 447-5297

## Request for Qualifications

### ADDENDUM

**Proposal No.:** 2019-21

**Addendum No.:** 1

**Date Issued:** June 17, 2019

**Commissioning Agent for Bennie Dover Jackson Middle School (095-0091 MAG/A)**

**Opening Date and Time:** June 20, 2019 at 2:00 P.M.

**Bidders Notes:** This addendum is issued to provide all potential bidders with the answers to questions submitted by interested parties.

All other terms and conditions remain the same.

**This Addendum cover page must be signed and returned with your bid.**


\_\_\_\_\_  
Authorized Signature of Bidder

\_\_\_\_\_  
Company Name

#### Return Bid To:

Julie Chapman  
City of New London  
13 Masonic Street  
New London, CT 06320

**Bids cannot be accepted after the Bid Opening Date and Time indicated above.**



## City of New London

Department of Finance-Purchasing Agent  
13 Masonic Street • New London, CT 06320 • Phone (860) 447-5215 • Fax (860) 447-5297

### REQUEST FOR PROPOSALS ADDENDUM

Project: BENNIE DOVER JACKSON MIDDLE SCHOOL  
New London Public Schools  
Request for Proposal  
Addendum No. 1 – June 17, 2019

The City of New London Purchasing Office (“CONLPO”) is issuing this Addendum to the Request for Proposals named-above (the “RFP”) to respond to questions and requests for clarifications the SMBC received regarding the RFP, as well as issue additional information that shall be incorporated as part of the RFP.

**Proposal due Date and Time:** June 20, 2019 @ 2:00 p.m.

**ITEM 1:** Proposer Question: *Section II A (page 9), #7 and #8 both indicate that a design review is to be conducted before the CD phase. #9 indicates SD, DD, and CD phase design reviews are to be conducted. Can you please clarify the number of design reviews being requested and during which phases they are to be conducted?*

**ANSWER:** Reviews are to be conducted for the Schematic Design, Design Development and Construction Documents phase of the project.

**ITEM 2:** Proposer Question: *Are there any Schematic Design documents that can be provided at this time?*

**ANSWER:** The project is currently in the Schematic Design phase. The project schedule is to distribute the SD documents at the end of July, 2019 and have the documents reviewed during August.

Addendum #1  
RFP 2019-21

Bennie Dover Jackson Middle School  
Commissioning Agent Selection