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ARTICLE 1 - BID RECIPIENT
1.1 This Bid is submitted to:
City of New London
Department of Finance-Purchasing
13 Masonic Street New London, CT 06320

1.2 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter inlo an
Agreement with Owner in the form included in the Bidding Documents to perform all Work
as specified or indicated in the Bidding Documents for the prices and within the times
indicated in this Bid and in accordance with the other terms and conditions of the Bidding
Documents,

ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS

2.1 Bidder accepts all of the terms and conditions of the Advertisement for Bids and Instructions
to Bidders, including without limitation, those dealing with the disposition of Bid deposit. The
Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer
period of time that Bidder may agree to in writing upon request of Owner.

ARTICLE 3 - BIDDER’S REPRESENTATIONS
3.1 In submitting this Bid, Bidder represents, as set forth in the Agreement, that:

A.  Bidder has examined and carefully studied the Bidding Documents, and any data and
reference ilems identified in the Bidding Documents and hereby acknowledges the
receipt of all Addenda,
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B.  Bidder has visited the Site, conducted a thorough, alert visual examination of the Site
and adjacent areas, and become familiar with and satisfied itself as to the general, local
and Site conditions that may affect cost, progress, and performance of the Work.

C. Ridder is familiar with and has satisfied itself as to all federal, state and focal Laws and
Regulations that may affect cost, progress and performance of the Work.

D.  Bidder has carefully siudied all: (1) reports of explorations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures al the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports
and drawings, and (2) reports and drawings relating to Hazardous Environmental
Conditions, if any, at or adjacent to the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports
and drawings,

E.  Bidder has considered the information known to Bidder itself; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and any Site-
related reports and drawings identified in the Bidding Documents, with respect to the
effect of such information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2) the means, methods, techniques, sequences, and
procedures of consiruction to be employed by Bidder; and (3) Bidder’s safety
precautions and programs.

E. Bidder agrees, based on the information and observations referred to in the preceding
paragraph, that no further examinations, investigations, explorations, tests, studics, or
data are necessary for the determination of this Bid for performance of the Work at the
price bid and within the times required and in accordance with the other terms and
conditions of the Bidding Documents.

G.  Bidder is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Bidding Documents.

H. Bidder has given Engincer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents and confirms that
the written resolution thereof by Engineer is acceptable to Bidder.

1 The Bidding Documents are generally sufficient to indicate and convey understanding
of all terms and conditions for the performance and furnishing of the Work.

J. The submission of this Bid constitutes an incontrovertible representation by Bidder that
Bidder has complied with every requirement of this Article, and that without exception
the Bid and all prices in the Bid are premised upon performing and furnishing the Work
required by the Bidding Documents.

ARTICLE 4 - BIDDER’S CERTIFICATION

4.1 Bidder certifies that Bidder is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed on the work, that all employees to be employed
at the worksite will have successtully completed a course in construction safety and health
approved by the United States Occupational Safety and Health Administration that is at least
10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of sald course with the first certified payroli report
for each employes.
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Bidder certifies that, under penalty of perjury, Bidder is not presently debarred from doing
public construction work in the State of Connecticut under the provisions of Section 31-53a
of the Connecticut General Statutes or any other applicable debarment provisions of any other
chapter of the General Statutes or any rule or regulation promulgated thereunder; and is not
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency.

Bidder hereby certifies under the penalties of petjury, to the best of Bidder’s knowledge and
belief, that Bidder has filed all State tax returns and paid all State taxes required by law.

Bidder certifics that Bidder will comply with 4a-60 and 4a-60a of the Connecticut General
Statutes (C.G.S.) and Sections 46a-68)-21 through 43 of the Regulations of Connecticut State
Agencies. The above statutes and regulations require the grantee to “agpressively solicit the
participation of legitimate minoxity business enterprises as bidders, contractors, subcontractors
and suppliers of materials.” on projects.

Bidder certilies that, under the penalties of petjury, this Bid is in all respects bona fide, fair
and made without collusion or fraud with any other person. As used in this paragraph the
word “person” shall mean any natural person, joint venture, partnership, corporation or other
business or legal entity.

Bidder certifies that, under penalties of perjury, there have been no substantial changes in
Bidder’s financial position or business organization other than those changes noted within the
application since the applicant’s most recent prequalification statement and that the Bid is in
all respects bona fide, fair and made without collusion or fraud with any other person.
“Person” herc means any natural person, joint venture, partnership, corporation or other
business or legal entity which sells materials, equipment of supplies used in or for, or engages
in the performance of, the same or similar construction, reconstruction, installation,
demolition, maintenance or repair work or any part thereof.

Bidder certifics that this Bid is genuine and not made in the interest of or on behalf of any
undisclosed individual or entity and is not submitted in conformity with any collusive
agreement or rules of any group, association, organization, or corporation.

Bidder certifies that Bidder has not directly or indirectly induced or solicited any other Bidder
to submit a false or sham Bid.

Bidder certifies that Bidder has not solicited or induced any individual or entity to refrain from
bidding,.

Bidder certifies that Bidder has not engaged in corrupt, fraudulent, collusive, ot coercive
practices in competing for the Contract. For the purposes of this Paragraph:

A.  “corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value likely to influence the action of a public official in the bidding process;

B.  “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of the Owner, (b) to establish bid prices
at artificial non-competitive levels, or (¢) to deprive Owner of the benefits of free and
open competition;

C.  “collusive practice” means a scheme or arrangeiment between two or more Bidders, with
ot without the knowledge of Owner, a purpose of which is to establish bid prices at
artificial, non-competitive levels; and
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D.  “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or affect
the execution of the Contract.

ARTICLE 5 - BASIS OF BID

Bidder proposes to furnish all labor and materials required for construction of the “Abatement and
Demolition of Former Thames River Apartment Complex, City Project No. 2021-07”

5.1 in accordance with the accompanying Bidding Documents prepared by Tighe & Bond, Inc.,
for the Contract Price specified below, subject to additions and deductions according to the
terms of the Bidding Pocuments,

5.2 This Bid includes Addenda numbered 1

53  The proposed Contract Price (base bid) is:

tour million six theusansd nine hundred seventy-four doliors & thirty-four cents dollars
{words)
($ 4,006,974.34 )

(figures) 5:‘(@?)‘ '”D\Q} \C)k

Alternate Bid  Proposed Cost in Words Proposed Cost in Figure
Number

—

fifty-four thousnnd aight hundrad fifty-four dnllars B sixty cents $ 954,854.60

2 twothousand six hundred twenty-twa dollars & sighty-seven cohts $2,622.87

3 five hundead thinty-nina thousnnd twe hundred forty dollers. & 9539,240.00
4 wenty thougund thres hundred thirty-geven dollars $_620,337.00
5 wo hundvad fifty-thran theusnnd sauen bundred eixty dotines S 9253,760

6 plght hundrad fory-nine theusand saunn hindred forty-four dolloss_$849,744.00

7 fifteen thougand thres ed ninaty- udnilnrs&manw-Iuhtﬂmﬁlspaaz-za

8 twenty thnusond tw hu aty-four doliors & ten cents $ 5201234-“'

\ B35 8D
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D.  “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or atfect
the execution of the Contract.

ARTICLI 5 - BASIS OF BID

Bidder proposes to furnish ali labor and materials required for construction of the “Abatement and
Demolition of Former Thames River Apartment Complex, City Project No. 2021-07”

51  in accordance with the accompanying Bidding Documents prepared by Tighe & Bond, Inc.,
for the Contract Price specified below, subject to additions and deductions according to the
terms of the Bidding Documents.

5.2 This Bid includes Addenda numbered ]

5.3  The proposed Contract Price (base bid) is:

Five million seven hundred eleven thousuizd five hundred eleven dollars & thirty-four cents dollars
(words)

(3 5,711,51.34 )

(figures) ‘ E Coven_

A 20 SEO S

Alternate Bid  Proposed Cost in Words Proposed Cost in Figure
Number

1 ffiy-tour thousopd eight hundred fisty-four dallars & sixty cents $ 54,854.60

2 two thugsand six hundrad tweaty-iwo dollurs & eighty-seven centsh 2 622.87
ona milfion nine hundred eighty-four thousand seven hundred

3 tforty doltars $ 1,994,740.80

4 five hundred sixty-five thougand four hundred forty dollors $ 565,440.00

5  onohunired thirty-four thousond five hundred twenty dotiars $ 134,520.00
glght hundred farty-nina thousond seven hundred

6 farty-four dofiars $_ 848,744.00
fifteen thousard three hundrad ninety-two delfors

7 &twenty-eight cents $ 15,392.28

8  eleven thoosand seven hundred fifty-five dotlurs & fifty cents $ 11.755.50

O] OW 8
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Base Bid Item Name and Unit Prices Written in . \ Total Amount of
Hem W 4 F Estimated Quantity I .
Number ords and Figures tem (in figures)

Mobilization and Demobilization, per lump
sum, the price of:

one hundred sisty-nine thousand five hundred fifty-seven doliars & eighty-four lump sum® =
eents

*Not to exceed 5% of

the tolal Bid price Y0884

($ 1s9,550.84 )

Temporary Batriers, Construction Facilities,
Traffic Regulation, and Soil and Erosion
Control Measures for project duration, per lump
suny, the price of:

lump sum = $ vasa504
G s )

Utility  Abandonment  and  Subsurface
Investigations, per lump sum, the price of:
thirty thousand four hundved twenty-tive dollars & fifty conte

(o8]

lump sum = $_3p 42850

(3 an4zss0 )

Asbestos Abatement and Disposal at Buildings
A and B, per lump sum, the price of:
4 one millien two hundred thirteen thousand nine hundred dollors

lump sum = $_1z13.900,00

(3 121390000 )

Asbestos and PCB-Containing Roofing
Materials Abatement and Disposal at Buildings
A and B, per lump sum, the price of:

two huadred nine thousand eight hundred forty dolfers .
lump sum = $_208.840.00

(§ zns,s40.00 )

Remove and Dispose of Hazardous Materials at
Buildings A and B, per lump sum, the price of:

6 thirty-one thousand fiva husdred thirty dolisrs Iump sum = $ 31590.00

($ =3530.00 )
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Base Bid
Item
Numbey

Item Name and Unit Prices Written in
Words and Figures

Totzl Amount of

Estimated Quantity Item (in figures)

Demolish and Dispose of Standing Building
Components at Buildings A and B as PCB
Regulated Waste, per lump sum, the price of:

7 twao miltion fwe hundred ten thousand two hendred thirteen doifars &
fifty-two cents

$  zawzasz )

lump sum = $ z2om3s2

Excavate, Demolish, and Dispose of Concrete

Slab (Other than Painted Portions, which

require abatement/disposal as PCB waste),

Subsurface Tunnels, Foundations, and Footings

at Buildings A and B as General Construction
8 Debris, per lump sum, the price of}

eixty-sik thousond thraa hundred fifty-tina dollers & elghty-four conte

($ g,389.86 )

lump sum = $_e6.3s9.86

Backfill, Compact, and Restore with Grasses
Impacted Areas at Buildings A and B, per lump
sum, the price of

9 sixty-oine thausond six hundred twenty-two dollors & fifty cants

($ 61,622,50 )

$ eigz2s0

lump sum =
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Alternate e o
Bid Ttem Ttem Name and Unit Pl“ices Written in Estimated Quantity Total {&mount of
Number Words and Figures 1tem (in figures)

Temporary Barriers, Construction Facilities,
Traffic Regulation, and Soil and Erosion
Control Measures at Building C for project
duration, per lump sum, the price of:

1 fifiy-1our thousand plght hundred fifty-four dollars & sixty cents

($ §4,854.60 )

lump sum = $ Gamsss0

Utility  Abandonment and  Subsuiface
Investigations at Building C, per lump sum, the
price of:

iwo thousaad six hundrad twenty-fwe dollurs & alghty-sevan cents

lump sum = $  ssazer

(§ 25287 )

Asbestos Abatement and Disposal at Building
C, per lump sum, the price of:

3 five hundred thirty-nine thousond twa hundred forty doliors
lump sum = $_ sas24n0.00

(3 s3,24p.00 )

Remove and Dispose/Recycle of Hazardous
Materials at Building C, per lump sum, the price
oft

4 twenty thousond thran hundred thirty-seven dollors Tump sum = $ an33n.00

(8 2039700 )

Asbestos and PCB-Containing Roofing
Materials Abatement and Disposal at Building
C, per lump sum, the price of:

5 twn hundred fifty-three thousond seven hundred sixty dallara
lump sum = $_ 25976000

($_ 253,760.00 )
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Alternate
Bid Hem
Number

Ttem Name and Unit Prices Written in

Words and Figures Estimated Quantity

Total Amount of
Item (in figures)

Demolish and Dispose of Standing Building
Components at Building C as PCB Regulated
Waste, per lump sum, the price of:

6 eight hunidred forty-nine thousond saven hundred foriy-four doliars lump sum =

($  n4a744.00 )

$_ ssa744.00

Excavate, Demotlish, and Dispose of Concrete
Slab, Subsurface Tunnels, Foundations, and
Footings at Building C as General Construction
Debris, per lump sum, the price of:

7 fifteen thousund three hundred ninety-two dellors & twenty-sight cants Iump sum =

($ 59238 )

$ 1539238

Backfill, Compact, and Restore with Grasses
Impacted Areas at Building C, per lump sum,
the price of:

twenty thousend two hundred nineiy-fogr dollors & ten cenis lump sum =

8

(2028510 )

$ 2029410

Item 2: Sub-Bids as follows:

Sub-Trade Name of Sub-Bidder | Base Bid Amount | Bonds required
indicated by
“Yes” or “No”*

Abutement Alr Quality Experts §1,455,270.00 Ho

Total of Item 2: $ %1,455,270.00

#Failure to fill in any or all spaces in the Bonds Required column will be construed as an entry of

the word "no.”
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5.4  Bidder agrees that each of the above-named Sub-Bidders will be used for the work indicated
at the amount stated, unless a substitution is approved by the Owner. Bidder further agrees to
pay the premiums for the performance and payment bonds furnished by Sub-Bidders as
requested herein and that all of the cost of all such premiums is included in the amount set
forth in Iltem 1 of this Bid.

5.5 Bidder agrees, if this Bid is accepted, to promptly confer with Owner on the question of Sub-
Bidders, and that Owner may substitute for any Sub-Bid listed above a Sub-Bid filed with
Owner by another Sub-Bidder for the sub-trade against whose standing and ability Bidder
makes no objection; and that Bidder will use all such finally selected Sub-Bidders at the
amounts named in their respective Sub-Bids and be in every way as responsible for them and
their work as if they had been originally named in this General Bid, the total Contract Price
being adjusted to conform thereto.

ARTICLE 6 - TIME OF COMPLETION

6.1 Bidder agrees that the Work will be substantially completed and ready for final payment in
accordance with paragraph 15.06 of the General Conditions on or before the dates or within
the number of calendar days indicated in the Agreement.

6.2  BRidder accepts the provisions of the Agreement as to liquidated damages in the event of failure
to complete the Work within the times as stated in the Agreement.

ARTICLE 7 - ATTACHMENTS TO THIS BID

7.1  The following documents are attached to and made a condition of this Bid:
four hundred thousand sik hundrad

A.  Bid deposit in the amount of _ninety-seven thousand doflurs & forty-thgpy] lars ($_400,687.43 ),
consisting of a bid bond in the Amount of ten percent of the total amount of Bid

B.  Evidence of authority to sign
List of Project References

D.  Evidence of authority to do business in the state of the Project; or a written covenant to
obtain such license within the time for acceptance of Bids

E. A list of adversarial proceedings in which the bidder is or was a party within the past 5
years that relate to the procurement or performance of any public or private construction
contract together with a brief statement as to outcome if concluded or status if pending.

F. A list of any projects on which the firm was terminated or failed to complete the work
within the past 10 years, including a brief explanation for each instance listed.

G.  Contractor’s License or Registration No.: _OMGR.003346 or Evidence of
Bidder’s ability to obtain a license or registration and a covenant by Bidder to obtain
said license or registration within the time for acceptance of Bids;

H.  Evidence of RBidder's qualifications in accordance with Article 3 of Section 00200
i CHRO Contract Compliance Regulations Notification to Bidders form

1. Department of Administrative Services Prequalification Certificate under the category
of either Demolition or Asbestos Removal

K.  List of Subcontractors
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PENAL SUM FORM

BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

Total Wrecking & Environmental, LLC

70 Pearce Ave.

Tonawanda, NY 14150

SURETY (Name, and Address of Principal Place of Business):
ENDURANCE ASSURANCE CORPORATION
4 MANHATTANVILLE ROAD

PURCHASE, NY 10577
OWNER (Name and Address):
City of New London, CT-Dept. of Finance/Purchasing
13 Masonic St.
New London, CT 06320

BID
Bid Due Date: March 09, 2021
Abatement and demolition of Thames Rive Apartment Complex, City Project No. 2021-07
BOND
Bond Number:
Date: March 09, 2021
Penal sum Ten Percent of Contract Amount S 10%

{Words) (Figures)
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Bid Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY
Total Wrecking & Environmental, LLC (Seal) ENDURANCE ASSURANCE CORPORATION(S€al)
Bidder’s Name and Corporate Seal Surety’s Name apgl Corporate Seal
w2 o> 5 L ((
Sighature _&ignature (Atfach Power of Attorney)
Frank Bodami Gary A Cardinale
Print Name Print Name
Managing Membq{ﬁ Attorney-in-Fact

Title

atest: oty UV [ ]y,

Attest:

; ' Shnaturt
Title wcuh\lﬂ OW-\CQ M(bv . #tsleelﬂl V. Cardinale, Witness

Note: Addresses are to be used for giving any required notice.
Provide execution by any additional parties, such as joint venturers, if necessary.

EICDC® C-430, Bid Bond (Penal Sum Form). Published 2013,
Prepared by the Engineers Joint Contract Documents Committee.
Pagelof2
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PENAL SUM FORM

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the
penal sum is the extent of Bidder's and Surety's liability. Recovery of such penal sum under the terms of this Bond
shall be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents {or any extension thereof agreed to in writing by Owner} the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents,

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder's Bid and Bidder delivers within the time required by the Bidding Documents {or any
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment honds required by the Bidding Documents, or

3.2 All Bids are rejected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents {or any
extension thereof agreed to in writing by Bidder and, i applicable, consented to by Surety when required
by Paragraph 5 hereof).

4, Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of defauit from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety walves notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due
date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the
state in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown
on the face of this Bond. Such notices may be sent by personal delivery, commetrcial courier, or by United States
Registered or Certified Mail, return receipt requested, postage pre- paud and shall be deemed to be effective upon
receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority
of the officer, agent, or representative who executed this Bond on behalf of Surety ta execute, seal, and deliver such
Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has heen omitted from this Bond shall be deemed to be included herein as If set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in confiict therewith shall continue in fuil force and effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EICDC® C-430, Bld Band {Penaf Sum Form), Published 2013,
Prepared by the Engineers Jolnt Contract Documents Committee,
Page2of2
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CENOWLEDGMENT OF PRINCIPAL

STATE OF NewYork )

. } 8S.:
COUNTY OF Erie )
On the 9th  day of March in the year 2021 | before me, the
undersigned, personally appeared Frank Bodami , personally known

to me or proved to me on the basis of satisfactory evidence to be the individual whose name is
subscribed to the within instrument and acknowledged to me that hefshe executed the same in
his/her capacity, and that by his/her signature on the instrument, the individual, or the person
upon behalf of which the individoal acted, executed the instrument.

//\)ﬂm/Ll }%6»— W&\

Notary Public
) WENDY MARIE MONTANTE
A R s NOTARY PUBLIC, STATE OF NEW YORK
Registration No. 01MO6411197
Qualified in Erie County

STATE OF New York } ¢ ommission Expires November 09, 2024
} S8
COUNTY OF Erie .
On the ogy  day of March in the year __2021 __ before me, the
undersigned, personally appeared Gary A Cardinale , personally known

to me or proved to me on the basis of satisfactory evidence to be the individual whose name is
subscribed to the within insirnment and acknowledged to me that he/she executed the same in
his/her capacity, and that by his/her signature on the instrument, the individual, or the person
upon behalf of which the individual acted, executed the instrument.

[ W A

Notary Public

o

WENDY MARIE MONT,
] ANTE
NOT, AR&_’ PUBLIC, STATE OF NEW YORK
Registration No, ¢ MOs411197
Qualified in Erie County

i{J{_)mmission Expires November 09, 2024




ENDURANCE ASSURANCE CORPORATION
Ralance Sheet - Statutory Basis

December 31, 2019

Assets:
Honds i) 1,639,905,403
Preferred stocks 2,377,867
Invesiment in subsidiaries 1,258,298,590
Other invested assets 16,414,404
Cash and cash equivalents 189,113,830
Reccivables for securities 2412814
Total cash and invested tissets $ 3,128,522.914
Apents' balances or uncollected premiums 549,301,972
Reinsurance recoverables on paid claims 66,626,268
Funds held by or deposited with reinsurance companies 9,352,472
Nel deposit assets 12,395,332
Net deferred tax assets 43,996,926
Accrued investment incomme 10,274,407
Current federal income (ax recoverable 1,676,163
Receivable from subsidiaries and afiiliates 1,826,563
Tota! admitied assels $ 3,824,173,017
LiabHlities:
Loss and loss adjustnent expenses $ 1,138,067,442
Reinsurance payable on paid loss and loss adjustment expenses 25,093,227
Uneamed premiums 690,841,035
Ceded reinsttirance premiums payable 95,326,833
Commissions payable, contingent commissions and other similar iteins 10,997,649
Amounts withheld or retained by company for account of others 76,541,008
Other expenses payable 28,674,615
Net deposit liabitity 3,741,735
Payable to parent, subsidinries and affilistes 33,182,262
Provision for reinsurance 25,306,133
Other liabilities 27,523,762
Total Liabilities 8 2,1558,304,701
Capital and surplus:
Special surplus funds - retroactive reinsurance gain $ 1,283,729
Common capital stock 5,000,000
Gross paid in and contributed surplus 1,942,282,258
Unassigned deficit (279,697,671
Total capital and surphis L3 1,668,868,316

$ 3,824,173,017

Total fiabilities and capital and surplus

1, Daniel 8. Lurie, Secretary of Bndurance Assurance Corporation (the "Company™) do hereby certify that 10 the best of my knowledge
and belicf, the foregoing is a full and true Statutory Statement of Admitled Assets, Lisbilities, Capital and Surplus of the Company as
of December 31, 2019 prepared in conformity with accounting practices prescribed or permitted by the State of Delaware Department
of Insurance. The foregoing stalement should not be taken as 2 complele statement of financial condition of the Company. Such a
statement is available upon request at the Company's office located at 4 Manhattanville Road, Purclmﬁg,,NY 10577,

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of the Company;
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Subscritied and sworn to before me this23rd _ day of __March, 2020
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Notary Public in and for the State of Tennessee, Davidson County
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MY COMMISSION EXPIRES
JULY 6, 2020




June, 2019,

Richard Appel;

AL,

K

: and be it further

corporation, Lexon Insurance Company, a Texas corporation, andfor

collectively, “Sompo International,” do hereby constitute and appoint: Gary A. Cardinale as true and lawful Attorney(s}-In-
on its behalf as surety or co-surely;

agreements, waivers, consenls o stipulations relating to such bonds or undertakings provided, ho
shall obligate the Company for any portion of the penal sum thereof in excess of the sum of Forty Million Dellars {$40,000,000.00).

Such bonds and undertakings for said purposes, when duly executed by said atlorney(s)-infact, shall be binding upon the Company as fully and to the same extent as if
signed by the President of the Company under its corporate seal attested by its Corporate Secretary.

This appointment is made under and by authority of cestain resolutions adopted by the sole shareholder of each Company by unanimous wrilten consent effective the 150
day of June, 2019, a copy of which appears befow under the heading entitled “Certificate”.

Endurance Assurance Corporat
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SVi8,Senior Counsel

Endurance American

TP o

Senior Counsetf
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SOMPO INTERNATIONAL

CERTIFICATE

1, the undersigned Officer of each Compaty, DO HEREBY CERTIFY that:

. Amy Taylor, Not

Any reproductions are void.

Lexon insurance Company

On this 15! day of June, 2019, before me, personally came the above signatories known fo me, who being duly sworn, did depose and say that he/
of the Companies; and that he execlited said instrument on behalf of each Company by authority of his officg_under the by-faws of each Companx,é

resolutions ag so recorged and of the whole thereof.

Gk

NOTICE: U.S. TREASURY DEPARTMENT'S OFFICE OF FOREIGN ASSETS CONTROL {OFAC)

Surety Claims Submission: LexonClaimAdministration@sompe-intl,com
Telephone: 6§15-553.0500 Maiting Address: Sompo International; 12880 Lebanon Road; Mount Juiiet, TN 37122-2870

Z By: [fod i one
Richard Appel
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POWER OF ATTORNEY

KIOW ALL BY THESE PRESENTS, that Endurance Assurance Corporation, a Delaware corporation, Endurance American Insurance Company, a Detaware
Bond Safeguard Insurance Company, a South Dakota corporation, each, a “Company” and

Fact to make, execute, seal, and deliver for, and
bonds and undertakings given for any and all purposes, also to execute and defiver on its behalf as aforesaid renewals, extensions,

wever, that no single bond or undertaking so made, executed and delivered

This Power of Aftorney Is signed and sealed by faesimile under and by authority of the following resolution adopied by the sole shareholder of each Company by
unanimous written consent effective the 15t day of June, 2019 and said resolution has not since been revoked, amended or repealed:

RESOLVED, that the signature of an individual named above and the seal of the Company may be affixed 1o any such power of attorney or any certificate relating thereto
by facsimile, and any such power of attorney or certificate bearing such facsimile signature or seat shall be valid and binding upon the Company in the future with respect
to any bond or undertaking to which it is attached.

iIN WITNESS WHEREQF, each Company has caused this instrument to be signed by the following officers, and its corporate seat to be affixed this 15" day of
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1, That the original power of attorney of which the foregoing is a copy was duly executed on behalf of each Company and has not since been revoked amended or modified;

that the undersigned has compared the foregoing copy thereof with the original power of attorney, and that the same is a true and correct copy of the original power of
attorney and of the whole thereof;

2. The foltowing are resolutions which wera adepted by the sole s

hareholder of sach Company by unanimous written consent effective June 15, 2019 and said resolutions
have not since been revoked, amended or modified:

“RESOLVED, that each of the individuals named below is authorized o make, execute, seal and defiver for and on behalf of the Company any and ail bonds,

undertakings or obligations in surety or co-surely with others: RICHARD M. APPEL, BRIAN J. BEGGS, CHRISTOPHER DONELAN, SHARON L. SIMS,
CHRISTOPHER L. SPARRO, MARIANNE L. WILBERT

RESOLVED, that each of the individuals named above is autharized to appoint attorneys-in-fact for the purpose of making, executing, sealing and delivering bonds,
undertakings or obligations in surety or co-surety for and on behalf of the Company.”

3. The undersighed further certifies that the above resolutions are true and correct copies of the
IN WITNESS WHEREOF, | have hereunte set my hand and affixed the corporale seal this

No coverage is provided by this Notice nor can it be construed to replace any provisions of any suraty bond or other surety coverage provided. This Notice provides infarmation concerning
possible impact on yaur surety coverage due to directives issued by OFAC. Please read this Notice carefully.

The Office of Forelgn Assets Control {OFAC) administers and enforces sanctions policy,
numerous foreign agents, front organizations, terrorists, terrorist organizations, and narcotics traffickers as
on the United States Treasury's website — hitps://www. treasury.goviresource-centerisanclions/SDN-List.

based on Presidential dectarations of “national emergency”. OFAC has identified and listed
“Specialy Designaled Nationals and Blocked Persons”. This list can be located

in accordance with OFAG regulations, if it is determined that you or any other person or entity claiming the benefits of any coverage has violated U.8, sanctions law or is a Specially
Designated Nationat and Blocked Person, as identified by OFAC, any coverage will be considered a blocked or frozen contract and all provisions of any coverage provided are immediatety

subject 1o OFAC. When a surety bond or other form of surety coverage is considered to be such a blocked or frozen contract, no payments nor premium rafunds may be made without
authorization from OFAG. Other limitations on the premiums and paymenis may also apply.
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STATE OF CONNECTICUT NONDISCRIMINATION CERTIFICATION FORMS



Form C
01-13-2016

A, STATE OF CONNECTICUT
sty NONDISCRIMINATION CERTIFICATION — Affidavit

S, S 3 By Entity
Conaally For Contracts Valued at $50,000 or More

Documentation in the form of an affidavit sigied wunder penalty of false statement by a chief executive
officer, president, chairperson, member, or other corporate officer duly authorized to adopt corporate,
company, or partnership policy that certifies the contractor complies with the nondiscrimination
agreements and warranties under Connecticul General Statutes §§ 4a-60 and 4a-60a, as amended

INSTRUCTIONS:
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract
type with the State of Connecticut valued at $50,000 or more for any year of the contract. Complete all

sections of the form. Sign form in the presence of a Commissioner of Superior Court or Notary Public.
Submit to the awarding State agency prior to contract execution.

AFFIDAVIT:

I, the undersigned, am over the age of eighteen (18) and understand and appreciate the abligations of

an oath. Iam _ Manoging Memher of  Total Wrecking & Environmental, LLE , an entity
Signatory's Title Name of Entity
duly formed and existing under the laws of New York

Name of State or Commonwealth
I certify that I am authorized to execute and deliver this affidavit on behalf of

Total Wracking & Environmental, LLG and that Total Wrecking & Environmental, LLE

Name of Entity Name of Entity

has a policy in place that complies with the nondiscrimination agreements and warranties of Connecticut
General Statutes §§ 4a-60 and 4a-60a, as amended.

Cﬂ)? ul" l --’)"4'_3‘\

Authorized Signatory

Fronk Bodomi
Printed Name

sworn and subscribed to before me on this 8 day of ” l! LV‘& ! 20 1‘ .

LU0 sz

CommissirVeWe‘s'uﬁrior Court/ Notary Public Commissidn Expiration Date

Kristin M. Ward
NOTARY PUBLIC, STATE OF NEW YORK
Reglstration No, 01WAB246045
Quelified In Erle County
Commlsslon Explres November 15, 2023




Form D
01-13-2016

«<.  STATE OF CONNECTICUT
NONDISCRIMINATION CERTIFICATION — New Resolution

g, By Entity
P
Matan 7y For Contracts Valued at $§50,000 or More

Documentation in the form of a corporate, conipany, or nartnership policy adopted by resolution of the
board of directors. shareholders, managers. members or other governing body of a contractor that
certifies the contractor complies with the nondiscrimination agreements and warranties under
Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended.

INSTRUCTIONS:
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract

type with the State of Connecticut valued at $50,000 or more for any year of the contract. Complete all
sections of the form. Submit to the awarding State agency prior to contract execution.

CERTIFICATION OF RESOLUTION:

I, FrankBodami , _Managing Member , of _Total Wrecking & Environmental, LLE '
Authorized Signatory Title Name of Entity
an entity duly formed and existing under the laws of _ New York .
Name of State or Commonwealth
certify that the following is a true and correct copy of a resolution adopted on the 15 day of
April , 20 _13 , by the governing body of _Total Wrecking & Environmental, LLG

Name of Entity

in accordance with all of its documents of governance and management and the laws of

New York , and further certify that such resolution has not been modified
Name of State or Commonwealth

or revoked, and is in full force and effect.

RESOLVED: That the policies of _Totol Wrecking & Environmental, LLG comply with
Name of Entity

nondiscrimination agreements and warranties of Connecticut General Statutes §§ 4a-60 and 4a-60a, as
amended.

lb ndersi? n%:l\h;as executed this certificate this gth day of _Murch 20 2
o VAT o~
73*-L Vo & 3/8/2021

Authorized Signatory Date

Frank Badomi
Printed Name




Form E
01-13-2016

.+ STATE OF CONNECTICUT
' NONDISCRIMINATION CERTIFICATION — Prior Resolution

By Entity
For Contracts Valued at $50,000 ox More

Documentation in the form of a corporale, company, or partnership policy adopted by a prior resolution
of the board of directors, shareholders. managers. members or other governing body of a contracior that
certifies the contractor complies with the nondiscrimination agreements and warranties under
Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended

INSTRUCTIONS:

For use by an entity (corporation, limited liability company, or partnership) when entering into any contract
type with the State of Connecticut valued at $50,000 or more for any year of the contract. Complete all
sections of the form. Attach copy of previously adopted resolution (State of CT, Nondiscrimination
Certification, Form D: New Resolution). Submit all documentation to the awarding State agency prior to
contract execution.

CERTIFICATION OF PRIOR RESOLUTION:

1, the undersigned, am a duly authorized corporate officer or member of _Total Wrecking 8 Environmental, LLE v
Name of Entity

I have reviewed the attached prior resolution. 1 certify that:

(1) the attached prior resolution complies with the nondiscrimination agreements and warranties of
Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended; and

(2) the prior resolution remains in full force and effect on the date this documentation is submitted to the

awarding State agency.

Authorized Signatory Title
Frank Bodami 3/8/2021
Printed Name Date

RESERVED FOR STATE USE

1, the undersigned head of the awarding State agency, or designee, certify that the attached prior resolution
complies with the nondiscrimination agreements and warranties of Connecticut General Statutes

§§ 4a-60 and 4a-60a, as amended.

Signature of Agency Head (or designee) Date

Awarding State Agency
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'PORTFOLIOS

JANUARY 2021

PRESENTED BY: FRANK BODAMI
TOTAL WRECKING & ENVIRONMENTAL, LLC.

PDBOX'326 i
BUFFALD, NY 14281, .
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PROJECT PROFILES

JACKSONVILLE ELECTRIC AUTHORITY ST. JOHN'S RIVER POWER PARK
PROJECT LOCATION ~ JACKSONVILLE, FL "o

DATES OF PERFORMANCE ~ PROJECT IN PROGRESS

TOTAL CONTRACT AMOUNT ~ $47 MILLION

PROJEET DESCRIPTIDN ~ The St. Johns River Power Park was a large-scale Coal-fired Electric Generating Power
Plant featuring a two-unit Turbine/Generators that could produce up to 817 MW each for a total of 1634 MW, The

plant is situated on a parcel of land roughly 1,600 acrés in size located in the city of Jacksonville, Florida. The overall
project for abatement, demolition, and restoration of the site to a shovel ready condition was originally budgeted by
JEA for $50 million dollars, but Total Wrecking was able to secure the project through its comprehensive approach
for asset recovery and landfill diversion which it presented to JEA. Our efficiencies of process brought the overall
price tag down to roughly 440 Million dollars, with the majority of the work being funded through asset recovery and
scrap sales. The owner, Jacksonville Electric Authority (JEA) entered into a contract with Total Wrecking for a mere
$14.5 Million to subsidize the revenue expected to be derived from equipment and scrap sales.

The overall project includes the complete demolition and asset recovery of the entire Power Plant and all of its
structures, closing of all ponds, and site-wide restoration. The project is showcased by the implosion of (2) massive
463" tall cooling towers with 50,000 CY of concrete and a 620" high stack, and includes the abatement and
demolition of 2 boiler units, 2 SCR units, 2 precipitators, and all miscellaneous storage and office buildings. The
Gypsum recovery and storage area buildings and silos. The Site Work portion of this project was $15M of the total
contract and included Lime and Coal crushing and mixing equipment, and the plant Water Treatment Facility will also
be demolished as part of the project. All associated Ash, settling, and recovery Ponds, hard surfaces, and the Coal
Storage Yards will be removed in their entirety and backfilled. The project will generate 150,000/cy of concrete and

1 million SF of asphalt which will be crushed and re-used on site for backfill along with an additional 370,000/cy of
imported fill. The site will be graded to pre-determined topography and sodding and hydro seeding will complete the

final restoration.
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GENERAL ELECTRIC FORT EDWARD MANUFACTURING PLANT

PROJECT LOCATION - FORT EDWARD, NY

DATES OF PERFORMANCE — CURRENT

TOTAL CONTRACT AMDUNT - $2.9 MILLION

PROJECT DESERIPTION — Demolition and removal of approximately 350,000 square feet manufacturing facility which

includes extensive TSCA and RCRA hazardous waste removals, lead paint removal, universal and liquid waste removals, asbestos

abatement and site encapsulation/restoration.

INEOS PLANT UPGRADES

PROJECT LOCATION - ADDYSON, OH

DATES OF PERFORMANCE - CURRENT

TOTAL CONTRACT AMOUNT - $1.3 MILLION

PROJECT DESERIPTION — Surgical demoalition of tanks, piping and equipment. Total conventional demalition of

stacks and precipitators, Scrap recycling, concrete recycling, asset removals and finish grade. Packaging universal
waste and hazardous materials. This project is ongoing as it is everchanging. We are working with the owner for

their systems changeover

GEDRGIA PACIFIC 125 ANNEX
PROJECT LOCATION - GREEN BAY, Wi
DATES OF PERFORMANCE — CURRENT
TOTAL CONTRACT AMOUNT - $1.2 MILLION

PROJECT DESCRIPTION — Surgical dismantlement of a 5-story annex building, pulp lines, pulp tanks in a working

paper mill in order to ready the site for new structures. Packaging universal waste and hazardous materials.

GEORGIA PACIFIC BDILER 9
PROJECT LOCATION ~ GREEN BAY, Wi
DATES OF PERFORMANCE - CURRENT
TOTAL CONTRACT AMOUNT ~ $2.7 MILLION

PROJECT DESCRIPTION - Surgical demolition and removal of twin boilers at a working paper mill which included all
scrap processing and hauling, all concrete recycling and backfill and the hand removal and demolition of a 240-foot
stack. Packaging universal waste and hazardous materials.

RICH PRODUCTS BUFFALO PLANT DEMO

PROJECT LOCATION - BUFFALD, NY
DATES OF PERFORMANCE ~ JUNE 2018 - SEPTEMBER 2013
TOTAL CONTRACT AMOUNT - 52.1 MILLIDN

PROJECT DESCRIPTION - Complete demolition 172,000 square feet of obsolete manufacturing/warehouse space. This
project also included asbestos abatement, AST & UST cleaning, PCS soil remediation, and complete site restoration
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AMERICAN ELECTRIC POWER ESP 1-3 DEMOLITION

PROJEECT LOCATION ~ CLEVELAND, VA

DATES OF PERFORMANCE ~ SEPTEMBER 2017 - SEPTEMBER 2018

TOTAL CONTRACT AMDUNT - §5.1 MILLION

PROJECT DESCRIPTION ~ After the conversion of AEP's Coal Fire Plant to Natural Gas

in southwest Virginia, AEP has slated three Electric Static Precipitators (ESPs) for demolition. The project was
expected to last a year and required extensive coordination between the owner and TWE to ensure no services or
ongoing operations of the active power plant were disrupted during the removal. Each precipitator was removed
using TWE's highly specialized and proprietary shearing tool. 300T cranes were positioned around the ESPs for
systemically dismantling the units. All materials were recycled to the highest degree possible ensuring minimal
environmental impact. At the end of the project AEP reclaimed roughly 40,000 SF of highly viable space for future
upgrades scheduled for the Power Plant. In addition to the recycling of material, AEP and Total Wrecking entered
into an innovated Scrap Sharing revenue plan where profits will be split 80/20; 80% of revenue from the Scrap went
to TWE while the remaining 20% went to AEP.

HELEN BARRETT MONTGOMERY K-5 SCHODL NO. a0

PROJECT LOCATION - ROCHESTER, NY

DATES OF PERFORMANCE -~ NOVEMBER 2017 - FEBRUARY 2018

TOTAL CONTRACT AMOUNT - §424,420

PROJECT DESCRIPTION - The Rochester School District entered into a contract with Total Wrecking &
Environmental, LLC. for the complete abatement and demolition of the former Maynard's Electric Supply building in
connection with the Helen Barrett Montgomery K-5 School No. 50 expansion. The scope of work involved the
removal of asbestos, Universal Waste and Hazardous Waste products, followed by the demolition of the 72,000 SF
Structure. The site is inmediately adjacent to an active Elementary school, and the structure stood in some areas as
close as 2' away from neighboring residential properties and improvements. All work was performed without
interruption to the neighboring school, and without any damages to school or neighboring properties. This Spring
the site will be transformed by the Site Contractor into a brand-new recreation area including a new Baseball

Diamond and Soccer Fields.
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NORTHLAND CORRIDOR REDEVELOPMENT + WORKFORGCE TRAINING CENTER

PROJECT LOCATION - BUFFALD, NY

DATES OF PERFORMANGCE ~ JULY 2017 - JUNE 2019

TOTAL CONTRACT AMDUNT - $15 MILLION

PROJEET DESCRIPTION - This project was a $15,000,000 + contract that included total interior dermolition of a 300,000 5F
industrial manufacturing facility. The work included removal of PCB wood block flooring, PCB contaminated hazardous and non-
hazardous concrete, clean out and washing off 19 pits with PCB contamination and debris, asbestos abatement, roof removal,
window removal, and removal of all appurtenances throughout the structure leaving a structural steel skeleton that was totally
renovated to house a new technical college for the city of Buffalo.

The facility's PCB contamination was widespread throughout the warehouse and manufacturing facility, including wood block
flooring throughout, concrete slabs underneath the wood block flooring, and numerous pits, Sumps, and trenches. Through the
combined use of an EPA approved Self Implementing Clean-up plan, mapping of in-situ PCB concentrations throughout and
extensive waste segregation and profiling, Total was able to save the facility Owner millions of dollars in remediation
transportation and disposal costs.

Our scope of work also included over 41.5 million of asbestos abatement, and the complete gutting of the four-story Office
complex and the entire manufacturing facility, including dozens of overhead cranes ranging from 1-50 tons lift capacities. Lead
paint was present throughout and was removed as part of the gutting of the buildings. Remaining surfaces were completely
decontaminated and power washed to remove any flaking or peeling paint in preparation for encapsulation or enclosureas part
of the build-out phase of work. Total Wrecking’s performance was commended by Gilbane and the Owners on the
demolition/remediation portion of the project, and since, Gilbane has awarded Total Wrecking two additional contracts at the site
totaling over $4 million; one for the site remediation including the removal and disposal of thousands of tons of contaminated
and hazardous soils, and installation of site utilities including Water, sewer, and electric; and the other for the site improvements

and restoration including paving, concrete, improvements, and landscaping.

MITCHEL FIELD NAVAL BASE CLINIC RENDVATION

PROJECT LOCATION - GARDEN CITY, NY

DATES OF PERFORMANCE - FEBRUARY 2018 - MARCH 2018

TOTAL CONTRACT AMDUNT - $130,000

PROJECT DESCRIPTION - Located in the heart of Long Island New York is a small Clinic for the Navy which provides
services to the local community. Total Wrecking is proud to be part of the team that is assisting in the future growth
of the clinic. During the renovations, Total Wrecking will assist in the removal of several buildings to help open the
site for future developments. Three structures combining for 10,000 SF are marked for removal across the postage-
stamp sized site. Two of the structures attached to the physical clinic itself require a surgeon’s touch when
detaching them from the occupied clinic. Several utilities will remain live during the active demolition, which includes

a high-pressure gas line that services the Clinic. Slow and methodical removal coordinated with Construction

Manager and the occupants are necessary to ensure a safe completion of the project.
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CITY OF GLEN COVE INCINERATOR DEMOLITION

PROJECT LOCATION - GLEN COVE, NY

DATES OF PERFORMANCE - FEBRUARY 2017 - AUGUST 2017

TOTAL CONTRACT AMOUNT ~ $2.7 MILLION

PROJECT DESERIPTION = Complete abatement, demolition, decommissioning and site restoration of the City of

Glen Cove Incinerator property. Total Wrecking completed abatement, removal of hazardous and non-hazardous

waste, brick and ash, demolition of all structures and back filling of the site.

GEORGIA-PACIFIC PALATKA PAPER TIMBER PLANT

PROJECT LOCATION - PALATIKA, FL

DATES OF PERFORMANCE - JULY 2017 ~ AUBUST 20M07

TOTAL EONTRACT AMOUNT — $1MILLION

PROJECT DESERIPTION - Georgia Pacific's active timber plant in Palatka, FL had several Evaporators and Tanks
that required dismantlement and recycling. Total Wrecking utilized a crew of specialized high burners and cranes to
safely lower each unit to the ground for further processing and recycling. Each Tank was in access of 60,000 gallons
that required additional logistics for dismantlement while working in close proximity, less than 15 feet, with the

plants main power feed. The project will be completed on time, by the middle of August 2017.

NIAGARA CITY LOFTS WORK + LANDSCAPING

PROJECT LOCATION - NIAGARA FALLS, NY

DATES OF PERFORMANCE - MARCH 2016 - MARCH 2017

TOTAL CONTRACT AMOUNT ~ $1MILLION

PROJECT DESCRIPTION ~ Project involved the complete restoration of the former Niagara Falls Junior High School
into apartments and the installation of all new utilities, asphalt, underground drainage and piping, curb and sidewalk

installation, landscaping and lawn restoration.

ROCHESTER AMTRAK STATION DEMOLITION

PROJECT LOCATION - ROCHESTER, NY

DATES OF PERFORMANCE - NOVEMBER 2015 - MARCH 2016

TOTAL CONTRACT AMOUNT - $350,000

PROJECT DESCRIPTION - Project involved demolition and abatement of former Amtrak train station in downtown

Rochester. In addition to demolition of the station, Total Wrecking removed below grade concrete caissons and

former underground tunnel walls for new construction.
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NEW YORK STATE FAIRGROUNDS

PROJECT LOCATION - SYRACUSE, NY

DATES OF PERFORMANCE - JANUARY 2016 - MARCH 2016

TOTAL CONTRACT AMDUNT ~ $5.15 MILLION

PROJECT DESCRIPTION - Phase 1 of the NYS Fairgrounds project included the complete removal of the existing
structures and installation of a new underground piping and any known or discovered hazardous materials
associated with our scope of work. The removal of the structures included the implosion of the New York State
Grandstands, removal of 11 buildings, original site track, removing retaining, walls and associated fencing, and
removal of above ground and below ground utilities, The utilities included existing sanitary lines, storm water piping,
water mains, gas lines, alectrical lines and duct banks, HVAC Systems, and any other system associated with-the
structures schedule to remove. In addition, we were contracted to abate o be completed on or before May Sth 2016
(9 total weeks) while tracking the entire project ona Cost Base™ premises. For the demolition of the grandstands
Total Wrecking & Environmental used the implosion method and a fleet of specialized equipment to perform all
demolition operations.

For abatement, removal of utilities, and demolition of structures we self-performed the work in association with the
Local Unions. Total Wrecking brought its extensive work history to complete the task in required time along with its
ability to work multiple areas as once. Total Wrecking completed $5,000,000 + of work on site in a 9-week period,
the project required a dedicated team that was able to step up to the challenge. Design changes were presented
daily which required Total Wrecking to continually adapt its work structure to maximize its efficiencies in the most
appropriate manner, Our ability to track changes and help the customer perform the work in the most efficient and
effect manner really excelled during the continual design changes. Cost innovated methods were consistently
implemented and redefined ensuring we maintained the client's needs and wishes. As a result of our hard work and
dedication we were able to complete our scope of work in the 9 weeks while maintaining a profitable outcome for
both Total Wrecking and the client. The site was turned over to the next contractor in a format in which they were
able to begin immediately on their phase of work. The project was a successful venture for all parties involved; the
quantifiable resultis the removal of buildings, existing utilities, and the successful implosion of the grand stand ina
shortened window. All the while installing a new and active storm water system (retainage pond with canal and

associated storm water piping.)
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QUEEN CITY LANDING
PROJECT LOCATION - BUFFALD, NY

DATES OF PERFORMANCE ~ AUGUST 2016 - DECEMBER 2016
TOTAL CONTRACT AMOUNT — $8.5 MILLIDN
PROJECT DESCRIPTION = Queen City Landing was a private Demolition Contract tied to a larger 60 Million Dollar

Redevelopment Brownfield Master Plan funded by a local developer. While working as a subcontractor, Total
Wrecking & Environmental LLC., completely abated and demolished the structures formally known for producing the
iconic Freezer Queen TV dinners. This project was directly tied to the redevelopment of the once governmentally
dominated Lake Erie shoreline as the parcel of land sits directly on the east shore of the Lake. The parcel is adjacent
to the State Park Marina with expanding vistas to the South and West. Located on the site were three buildings; an
administration office, a guard shack and a production/refrigeration building. The largest and grandest of the three
was the production/refrigeration building as it stood 6 stories tall, and encompassed a foot print of nearly 50,000
square feet. In total the building was over 300,000 square feet of industrial grade concrete and steel construction.
Total Wrecking performed abatement activities to remove Asbestos, Lead, Universal Waste and like, These activities
were immediately followed by the technical deconstruction of the 6-story industrial complex utilizing OSHA
compliant and industry standard means and methods. As the part of the Redevelopment Plan, all concrete and block
from all 3 structures was utilized for beneficial hard fill with in the site. All other materials were shipped off and
disposed of at approved landfills. The final vision for the site embraces a state of the art 26 Story mix use tower that
includes, Condominiums, Rental Properties, a Restaurant and Retail Shopping. In addition, the physical parcel of land
itself will include a redesigned site that is more pedestrian friendly and draws directly from Buffalo’s greatest asset,

Lake Erie.

REICHOLD CHEMICAL PLANT

PROJECT LOCATION - NEWARI(, NJ
DATES OF PERFORMANCE ~ DCTOBER 2015 ~ JUNE 2016
TOTAL CONTRACT AMOUNT - §1.8 MILLION

PROJECT DESCRIPTION — The former Reichold Chemical Facility, situated along the shores of the Passaic River in
Newark, NJ was ravaged by Hurricane Sandy in 2012. The site required extensive clean-up of various \VOC's and
SVOC's as many of the AST's and mixing tanks failed or collapsed as a result of the incredible forces of nature
brought by the Hurricane. Total Wrecking completed asbestos abatement, demolition of all structures and tanks in
June of 2016. Site preparations were completed for the new Value Industries secured parking facility on one of the

two parcels, and final soil removals and grading were completed on the second parcel by the beginning of July 2016

in preparation for the new Pilot Travel Centers facility.
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NORTH AMERICAN BREWERIES

PROJECT LOCATION - ROCHESTER, NY

DATES OF PERFORMANCE - AUGUST 2016 - FEBRUARY 2017

TOTAL CONTRACT AMDUNT - $B67,554

PROJECT DESCRIPTION — The North American Breweries facility located in Rochester, NY began a facility wide
upgrade and transformation project aimed to update and expand its facility and capacities. The first phase of
activities critical to the timely advancement of the project involved demolishing and replacement of several of its
interior brewing systems and exterior finished product storage tanks.

Total Wrecking was contracted by The Pike Company to safely surgically remove the complete brewing system
within the Kettle #3 building, including a 3-story brewing tank, fermenting tank, mixing tank, and spent grains tank
together with all associated ancillary piping. Upon completion of the demolition and removal of tanks and
accessories, Total Wrecking also removed large portions of the 3rd floor interior concrete floor in order to provide
access for new tank installations.

This work was performed inside the brewery while the remainder of the brewery was fully operational, and portions
of the work were directly adjacent to the bottling and canning area of the brewery. Safety of adjacent area workers,
Air quality, and control of potential contaminants which would potentially affect the otherwise sterile nature of the
brewery's food grade operations were of the utmost importance, and played a large rolein Total Wrecking's
comprehensive plan for demolition.

Immediately following the interior demolition, Total Wrecking moved to the outside storage tanks used to store
finished product. The 10 tanks scheduled to be demolished were immediately adjacent to and interconnected with
12 other tanks not scheduled for demolition by an overhead catwalk, through a series of pipes and hoses both
aboveground and underground, and with an ammonia/glycol cooling system that kept each of the finished product

tanks temperature controlled.

GENERAL ELECTRIC BUILDING 1 DEMOLITION + HAZARDOUS MATERIALS REMOVAL

PROJECT LOCATION - HUDSON FALLS, NY

DATES OF PERFORMANCE ~ JANUARY 2016 - JULY 2016

TOTAL CONTRACT AMOUNT ~ $5 MILLION

PROJECT DESERIPTION - This project involved, complete PCB, hazardous materials, universal waste, paint and
asbestos removal of all surfaces inside building. After environmental removals were complete, the 3 story PCB
contaminated concrete structure was demolished leaving the basement first floor slab in place. This demolition is
part of the Hudson River PCB Cleanup that GE has been performing for over 7 years totaling around $500M. Building
1 had sections of the structure contaminated with levels of PCB's and was segregated and transported off site as
hazardous materials. The transport and disposal/recycling of demolished materials was being handled and managed

by GE with cooperation and loading by Total Wrecking. The total contract cost with transport and disposal,

engineering, decontamination and demolition is approximately $5,000,000.
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INVISTA WAREHOUSE

PROJECT LOCATION - SEAFORD, DE

DATES OF PERFORMANCE - APRIL 2016 - OCTOBER 2016

TOTAL CONTRACT AMOUNT ~ §1.1 MILLIDN

PROJECT DESCRIPTION — The entire scope of work for this project was required to be performed in compliance with
the client's (INVISTA S.A.R.L) safety standards which are more stringent than OSHA requirements. Total Wrecking
was tasked with the challenge to complete this work safely while maximizing productivity, without sacrificing
quality of workmanship. Total Wrecking was tasked to complete the asbestos abatement and total demolition of a
257,000 SF former nylon manufacturing facility. Total Wrecking worked diligently to compile work plans and site-
specific health and safety plans in preparation to complete all environmental removals prior to demolition. Upon
completion of environmental removals, TW commenced mechanical demolition of the 257,000 SQFT manufacturing
facility. Demolition was completed in such a way that 95% of the structure by weight was recycled and utilized for
beneficial reuse. Upon final completion of the project, the client commended Total Wrecking for stellar

comprehension and execution of the project scope. The client was also very pleased that the scope of work was

completed with zero injuries or reportables.

CORNELL UNIVERSITY VET MED CENTER

PROJECT LOCATION - ITHACA, NY

DATES DF PERFORMANGE - DECEMBER 2014 - JULY 2016

TOTAL CONTRACT AMOUNT ~ $2.35 MILLION

PROJECT DESCRIPTION — This project was part of larger ¢57 million construction of new Library facility at Cornell

University. Total Wrecking completed hazardous materials/universal waste removal, total interior gut of 50,000 SF
of structures to remain, scarification of floor slabs and mass demolition of 5 buildings in and around operating and

active school facilities.
The project was phased over two years with work being completed in multiple areas and concurrent schedules. The

work was completed in active and occupied buildings with minimal disturbance to the University while concrete

scarification, saw cutting, and separation work was being performed.
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EMPIRE STATE DEVELOPMENT PEACE BRIDGE REDEVELOPMENT

PROJECT LOCATION - BUFFALD, NY

DATES OF PERFORMANCE - JANUARY 2015 - FEBRUARY 2016

TOTAL CONTRACT AMDUNT — §5.25 MILLION

PROJECT DESERIPTION — Complete hazardous materials and asbestos abatement of 8 multi-story buildings of

various construction, followed by full structural demolition and site work in preparation for the International Peace
Bridge Expansion Project in Buffalo, NY. This project has received much attention in the Media and is updated to the
Governor's Office directly on a weekly basis. This project was completed on schedule, on budget and most

importantly - safely.

MANSFIELD FOUNDRY

PROJECT LOCATION - MANDFIELD, OH

DATES OF PERFORMANCE ~ JULY 2014 - OCTOBER 2014

TOTAL CONTRACT AMDUNT - $1.7 MILLION

PROJECT DESCRIPTION - Complete structural demolition of 19 of 21 buildings which collectively represented the

entire steel foundry. The remaining 2 buildings were occupied throughout demolition activities, and were separated
from structures to be demolished by Total Wrecking. The project also included asbestos abatement, universal waste
removals, PCB removals and pit/trench cleaning. Although the project was originally contracted for completion in

180 days, the project was completed in its entirety in less than 4 months.

BRADDOCK MEDICAL CAMPUS / SAGRED HEART HOSPITAL COMPLEX
PROJECT LOCATION - CUMBERLAND, MD

DATES OF PERFORMANCE - AUGUST 2014 - JUNE 2015

TOTAL CONTRACT AMOUNT - $3.3 MILLION

PROJECT DESCRIPTION - Complete hazardous materials/universal waste removals and full structure demolition of

several structures ranging from 2-7 stories, all of which were constructed of medium/heavy structural Steeland
Concrete. Over 45,000 SQFT of exterior spandrel panels on the main hospital building, containing PCB caulking
material, were individually removed with a crane in preparation for the main building demolition. This was a LEED

project requiring diversion of resulting demolition material from landfills at a rate of at least 75%, and Total's

diversion rate was in excess of 90% of project waste.
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UNIVERSITY OF TOLEDO ENERGY CENTER
PROJECT LOCATION - TOLEDD, OH

DATES OF PERFORMANCE - APRIL 2014 - OCTOBER 2014
TOTAL CONTRACT AMDUNT - § - 202,000.00 (AMOUNT PAID TO OWNER)
PROJECT DESCRIPTION = Demolition, removal, disposal, coal field clean up, and asset recovery of the existing

power plant located on the University of Toledo Campus including all above grade and underground facilities, and
preparing the surface for installation of a new Solar Panel Field in its place. The costs of demolition and solar panel
field preparation were paid for in their entirety through the recovery of scrap metals and other assets throughout the

power plant, and in the end the efforts resulted in an on-time completion, and net payments to the Owner by Total

Wrecking totaling over $202,000.00 plus recovered assets.

OHIO STATE UNIVERSITY — NROT DEMOLITION

PROJECT LOCATION - COLUMBUS, OH

DATES OF PERFORMANCE - FEBRUARY 2014 - JANUARY 2016

TOTAL CONTRACT AMOUNT - $2 MILLION

PROJECT DESCRIPTION - Demolition, removal and disposal of 11 buildings and associated utilities located onan

active University Campus. This is a phased project that took place over the course of 2 years. There are 7 larger
dormitory and facilities buildings and 4 smaller row house type buildings to be demalished. Phase I of demolition
included two of the larger structures and one of the smaller and was completed in March 2014 right on schedule,
Remaining phases were performed in June 2014, January 2015, May 2015, and January 2016. The project was

performed for Messer Construction in Columbus Ohio.

MOREHOUSE PARKING GARAGE

PROJECT LOCATION - COLUMBUS, OH

DATES OF PERFORMANCE - JANUARY 2014 - MARCH 2014

TOTAL CONTRACT AMOUNT - $350,000

PROJEET DESCRIPTION - Demolition, removal and disposal of a four-story parking garage and

protection/preservation of attached covered pedestrian walkway. This parking garage was situated in an active
medical complex immediately adjacent to a sensitive MRI imaging unit. Project was completed in March 2014 on

schedule. Project was performed for Quandel Construction Group in Columbus Ohio.

VAR Tatalwrecking
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BUFFALO Z0OO ARCTIC EDGE DEMOLITION -+ SITE WORK

PROJEET LOCATION - BUFFALD, NY

DATES OF PERFORMANCE - FEBRUARY 2014 - SEPTEMBER 2018

TOTAL CONTRACT AMDUNT - §2.5 MILLION

PROJECT DESCRIPTION — Total Wrecking & Environmental performed demolition of the former polar bear exhibit

under direct contract with the Owner, and was asked by the Owner's Construction Management team from The Pike
Company to bid on the larger construction site work, plumbing excavation, and electrical excavation portions of the
work based on their positive experience with Total Wrecking during demolition. The demolition contract was

performed directly for the Buffalo Zoo, and subsequent work for the Pike Company out of Rochester, NY.

GARA LEE / KAHN'S FACILITY DEMOLITION

PROJECT LOCATION - CINCINNATI, OH

DATES OF PERFORMANCE - NOVEMBER 2011 - AUGUST 2012
TOTAL CONTRACT AMOUNT - $3 MILLION

PROJECT DESCRIPTION = Demolition, removal and disposal of 11 industrial structures varying from 2-6 stories
each within a 22-acre site. The former Sara Lee/Kahn's Facility served as Company Headquarters, and included
slaughterhouses and meat processing facilities, packaging facilities, warehouses, and office buildings.

This project also included site remediation of various soil contaminants under the Ohio VAP program. In total, over
4000 tons of soil were remediated. This project was funded in part by a grant from the Clean Ohio Revitalization
Fund in conjunction with the City of Cincinnati and Hamilton County Ohio. Ohio VAP, Ohio CORF, and Section 3
requirements were all applicable to this project.

CLEVELAND SCHOOL OF THE ARTS

PROJECT LOCATION - CLEVELAND, OH

DATES OF PERFORMANCE - NOVEMBER 2011 - JUNE 2012
TOTAL CONTRACT AMOUNT - §1.3 MILLION

PROJECT DESCRIPTION - Demolition, salvage, and asbestos abatement of a 3-4 story former Cleveland School of

the Arts building in the heart of downtown Cleveland. This project included extensive asbestos abatement, and
required 98% of all resulting debris to be recycled under the LEED program. Project was performed for OHGR Team

out of Cleveland Ohio.
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WEST VIRGINIA UNIVERSITY OF TECHNDLOGY CO-ED DORMITORY

PROJECT LOCATION - MONTGOMERY, WV
DATES OF PERFORMANCE — AUGUST 2012 - SEPTEMBER 2012
TOTAL CONTRACT AMDUNT - 5431,789

PROJECT DESCRIPTIDN — Demolition and site restoration of the 6 level Co-Ed Dormitory building located

within the WVUIT Campus in Montgomery, West Virginia. Upon completion of demolition and removal of all debris,
two French drains were installed, and the site was restored to Campus specifications. This project was performed

directly for the University.

AMERICAN AXEL FACILITY

PROJECT LOCATION - KENMORE, NY

DATES OF PERFORMANCE - OCTOBER 2010 - DETOBER 2012

TOTAL CONTRACT AMOUNT - 1] [THIS PROJECT WAS FUNDED ENTIRELY THROUGH THE $9,909,303 SCRAP VALUE]
PROJECT DESCRIPTION - Extensive asbestos abatement and Hazardous Material removals were the primary focus

during the first year of this project. Total's coordination and negotiation between Town of Tonawanda officials, the
New York State DEC, and the new facility Owner was key to getting this project off the ground. In spite of
unanticipated additional asbestos and hazardous materials, and a volatile fluctuating scrap market, Total was able
to complete the projectin its entirety within the value of the scrap metals recovered. Project was performed for

Lewis Bro's, LLC out of Richmond, VA.

DCEAN SPRAY FACILITY DEMOLITION FOR INEOS NEW PLANET BIOENERGY FACILITY

PROJECT LOCATION - VERD BEACH, FL
DATES OF PERFORMANCE - DCTOBER 2010 - FEBRUARY 201
TOTAL CONTRACT AMDUNT - §5.7 MILLION

PROJECT DESCRIPTION - Total was tasked to finance the project in its entirety through the recovery and sale

of plant assets, equipment and scrap metals, and to provide a shovel ready site for redevelopment within a 16 week
timeframe. Total performed simultaneous decommissioning/cleaning of all process tanks and equipment, extensive
hazardous materials removals and asbestos abatement, disassembly and sale of recoverable assets, structural

demolition, infrastructure demolition and project recycling operations. In all, over 95% of the former Juice plant was

recovered and recycled/resold and Total maintained a perfect safety record throughout.
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UNIVERSITY AT BUFFALO ACHESON HALL DEMOLITION -+ HAZARDOUS MATERIALS

PROJECT LOCATION — AMHERST, NY

DATES OF PERFORMANCE - 2008 - 2003

TOTAL CONTRACT AMDUNT ~ $5.5 MILLIDN

PROJECT DESCRIPTION - Removal of all hazardous materials and selective demolition of a 4-story building built in
1957 and moth balled for 11 years. Materials included but not limited to asbestos, lead paint, bird guano, PCB

exterior caulk, cadmium batteries, ballasts, fluorescent light bulbs, mercury and other materials.
Selective demolition included removal of all interior walls, exterior coatings, roof material, HVAC, plumbing and

electric, to leave a clean shell - all while recycling 90% of the demolition materials.

PENN CIRCLE 20-STORY APARTMENT COMPLEX IMPLOSION
PROJECT LOCATION - PITTSBURGH, PA

DATES OF PERFORMANCE - 2008 - 2009

TOTAL CONTRACT AMDUNT ~ $1.17 MILLION

PROJECT DESCRIPTIDN — Total Wrecking was awarded the project to demolish a 20-story apartment complex

for the City of Pittsburgh. The high rise was connected to a small 1-story commercial building. The entire project
consisted of abatement, demolition, implosion, backfill and site remediation. The project was completed on time

without incident.
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MIDLAND STEEL SITE REMEDIATION

PROJECT LOCATION - CLEVELAND, OH

DATES OF PERFORMANCE - SEPTEMBER 2007 - AUGUST 2008
TOTAL CONTRACT AMDUNT - $3.9 MILLION

PROJECT DESCRIPTION — This Clean Ohio Fund project involved the hazardous materials abatement and demolition
of a former Steel processing facility. The Midland Steel site, 22 acres in all, was plagued with environmental issues,
including thousands of tons of soil and concrete contaminated with hazardous materials or impacted by petroleum,
numerous open pits filled with millions of gallons of PCB contaminated water and oils, an abandoned building with
asbestos containing materials, bio-hazardous waste, CFCs, PCBs, and drums of unidentified materials.
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CONOCO PHILLIPS H25 DEMOLITION

PROJECT LOCATION - ROXANA, 1L

DATES OF PERFORMANCE - 2008

TOTAL CONTRACT AMOUNT - $374,295

PROJECT DESCRIPTION - This project consisted of the demolition of 1 idled heater, associated piping and electrical
equipment located within an active process unit. The H25 heater was a challenge due to limited working conditions.
The H25 was between 2 active heaters, adjacent to a live pipe rack and also refinery expansion work. The project
was completed on time, within budget and with no environmental mishaps. Total displayed the ability to adapt to

the refinery working conditions and meet all requirements and expectations.

FORMER UNION CARBIDE FACILITY DEMOLITION

PROJECT LOCATION - PRAXAIR - NIAGARA FALLS, NY + ASHTABULA, OH

DATES OF PERFDRMANCE - JUNE 2005 - OCTOBER 2007

TOTAL CONTRACT AMDUNT - $5 MILLION

PROJECT DESCRIPTION - The remediation and demolition of various defunct manufacturing buildings totaling over

700,000 square feet. Remediation services include the removal of asbestos containing materials; PCB's from
transformers and various tanks and associated piping. This project was performed with relatively no interruptions to
the existing plant operations as well as no health and safety incidences, The brick and block generated from
demolition activities is being recycled on site and the scrap metals are being recycled off site. In addition to the scrap
value, the Client is also saving hundreds of thousands of dollars in taxes annually, as a result of demolition efforts.

EASTMAN KODAK

PROJECT LOCATION - ROCHESTER, NY
DATES OF PERFORMANCE - 2006 - 2007
TOTAL CONTRACT AMDUNT - $1.2 MILLION

PROJECT DESCRIPTION — Demolition of structures: Bidg.'s 351 /352, Tank Farm, Cooling Towers, Still Site,

sheds and DMT Tanks. Work was conducted amid active hot oil and nitrogen lines which required protection during
demolition activities, next to active process facilities. Required rerouting of process lines, and surgical demolition of
vessels & towers. Coolants and lubrication oils from cooling equipment, cOMpressors, transformers etc., were

removed, collected and disposed of properly. The project was completed safely without interruption to adjacent

production areas.
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8/19/2020

Totat Wrecking & Environmentat
P.0.Box 326
Buffalo, NY 14231

Dear Sean Reed:

The attached document is a safety assessment performed on a job site where your company was foundto be
engaged in work activities on a JEA Project. Based on the observations during this assessment, no deficiencies
were identified which produced a total score of 100 percent.

it 5 with great pleasure | take this opportunity to congratulate the efforts of your company for this
achievement. Please pass along my appreciation to the members of this crew for their efforts to work safely.

This accomplishment stands as an example to others in your industry that construction can be performed in
a safe and productive manner,

Your continued support to insure the safety of your workers and the community are appreciated.

Sincerely,

Jervy E. Fulop

Jerry E, Fulop
CSMP Coordinator
JEA Safety& Health Services



2/26/2020

Total Wrecking & Environmental
P. 0. Box 326
Buffalo, NY 14231

Dear Total Wrecking:

The attached document is a safety assessment performed on a job site where your company was found to
be engaged in work activities on a JEA Project. Based on the observations during this assessment, no
deficiencles were Identified which produced a total score of 100 percent.

it is with great pleasure | take this opportunity to congratulate the efforts of your company for this
achievement. Please pass along my appreclation to the members of this crew for their efforts to work

safely. This accomplishment stands as an example to others in your industry that construction can be
performed in a safe and productive manner.

Your continued support to insure the safety of your workers and the community are appreciated.

Sincerely,

Jexvy E. Fulop

Jerry E. Fulop
CSMP Coordinator
IEA Safety& Health Services



RICHS

November 8, 2016

The former “Curlis Screw Company” and “Leisure Living” building located at 1130
Niagara Steeet, immediately adjacent to the Rich Products facility on Niagara Street in Buffalo,
NY was purchased by Rich Products as part of its need for expansion and additional employce
patking. Total Wrecking (“TW") was one of only a select few contractors who qualified to bid
the project due to a unique set of hazardous circumstances and proximity to an active C8X rail
line less than 20 feet away,

One of the things that set TW apart from some of the other bidders was their delivery of a
comprehensive plan, which included innovative design and value engineering opportunities.
Their plan (i) permitted a business located adjucent to the property, to have full uninterrupted
aceess for its truck traffic throughout the process, (ii) allowed for unintertupted traffic flow on
Niagara Street, and (iii) ensured no interruption of the CSX rail schedule or services. T™W's
project design team not only identified an opportunity to write a site specific variance for the
project that ultimately saved our company over $125,000 on asbestos abatement costs, but also
proposed recycling of certain project materials which resulted in an additional $9000 in credits.

We found TW to be very knowledgeable and proficient in the removal, handling, and
disposal of hazardous xmaterials and asbestos containing materials, und extremely skilled in the
means and methods for structural demolition, More importantly, we found TW to be a very
mindful and safety corpmitted contractor. Oyr project was carried Qut without incident or,injury,
without complaint from the community or neighboring businesses, and it was completed on time
and under budget. For these reasons, we highly recommend Total Wrecking & Environmental,
LLC as a professional contractor for any Demolition, Hazardous Materials, and/or Asbestos
Abatement project.

Regards,

Darryl R. Burgess, to1, CESCO
Director Environmental Health & Safety
Rich Products Corporation

RICH PRODUCTS COAPORATION
One Robert Rich Way - Buffalo, NY 14218 - (716) 878-8000 - www.rich.com




VALUE INDUSTRY INC

11/02/2016

Erank Bodami

Total Wrecking B Environmental, LLC
PO Box 326’ :
Buffalo, NY 142331

Wir. Bodarni;

{ wanted to thank you and the Total Wreckmg team for the terraf‘ ¢ job you did for us in the
demolition of the former Relchold Chemical plant in Newark, NJ. Your project team performed
exceptionally under what could be described as less than optimal conditions. The knowledge and
expertise of your staff ensured that everything was performed in full compliance with all of the
regulations, and more importantly, performed safely and without incident.

{ also would fike to commend you for having spent the time up front with your team to fully
understand the pmperty and scope of work to the extent that you were able to develop a
comprehenswe plan to valtie engineer the project and save me money right from the start. I especially :
enjoyed your level of personal involvernent in the project, and your professional and leve! headed
approach tc-' prob!ém solving.

Please let th:s Eetter serve as my recommendation of Tatai Wrecking & Environmental, LLCto
ahyone considering a large scale demolition, and partlcu!arlv for those who may also have other
chemical, en\nronmental or ashestos elements to address atthe demohtlon site.

Best F{egards,

Sam Turkieh '



Members of the Board of Educafion
Edward L. Root, Ed.D., President
Lavirie P. Marchini, Vice President

Sara-Beth Bittinger

AILEGANY COUNTY PUBLIC SCHOOLS Wayne'T, Foots
! Al : : Micholas T. Hadley

108 Washington Street » P.O. Box 1724 » Cumberland, MD 21501-1724 Superinterdent of Sclonls
Telephone (301) 759-2000 « www.acpsmd.org "’S;fff}i( gzx@;d"i;w ’

Throughout my tenure in the Board’s Facilities Depariment I have worked with many contractors
on over 50 major projects valued between $1,000,000 and $50,000,000. Total Wrecking and
Environmental is, without a doubt, one of the most knowledgeable, professional, and responsive
companies I've had the pleasure of working with, Based on my experience with this company [
would not hesitate to give them my highest possible recommendation.

If you have any questions or desire to speak to me directly regarding our experience with Total
Wrecking and Environmental, LLC you may contact me at 301-759-2830.

Sincerely,

Vincent (. Montana
Director of Facilities,
Board of Education of Allegany County

Shared/General/Corres/LoR Total Wrecking

“Great Teaching. Greal Learning. Fvery Student. Every Day.”




City of Mansfield

Tim Theaker, Mayor

SO Divmond Strest — Mansfiold, OH 44903 — (419)755-9794 - Fax (419)755-9465
Tim Bowersock, Economic Development Director

January 12, 2015

Mr. Frank Bodami

Total Wrecking and Environmental, LLG
70 Pearce Road

Tonawanda, NY 14150

RE: Demolition of Mansfield Foundry
Mansfield, Ohio

Dear Mr. Frank Bodami,
As the Director of Economic Devetopment fof the City of Mansfield, [ would like to thank you and

your firm for the professional and competent fashiofi in which your fearh completed the recent

gemolition and environmenital remediation project for the City of Mansfield at the former
Mansfield Foundry complax.

The praject required the coordination of multiple agencles that tegulated different types of
contamination at the site, including asbestos, universal waste; and PCB contamination in
addition to the demolition of our former 200,000 SF+ foundry complex. The cooperation
necessary to camplete the work including working closely with our Engineering firm and several
City dapariments, the Ohio and federal EPA regulators, and thirdl party consultants was difficuilt
but necessary, Total Wrecking & Envirehmental Was instramental in accomplishing all of the
goordination and performance of the work necessary to have a safe and sucéessful project.

Total Wrecking performed the work flawlessly, in a timely manner and within the budget the Gity
established for this project. -

The City of Mansfield, Ohlo looks forward to working with your firm agaln on future demolition
and environmental projects as they afise. Thank you for your help in assisting the City in
finishing this phiase of work at the fofmer Mansfield Foundry complex.

Respectfully,
Tim Bowersock

Director of Economic Develepment

www.cl.Mansfield.oh.us
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January 20, 2017

Frank Bodami

Total Wrecking & Environmental LLC
PO Box 326

Buffalo, NY 14231

Re: Buffalo Zoo Arctic Edge

Dear Mr. Bodami:

We are pleased to have concluded a successful project with you on the Arctic Edge exhibit at the Buffalo
Zoo in Buffalo, NY. This represented a complex undertaking for both the Buffalo Zoo and Total Wrecking
and Environmental, and | am pleased that we could complete this task together so well!

Total Wrecking was first charged with the demolition of the 100-year-old “bear pits” which were made of
heavy stone construction over a much older bear holding building. This construction was all hidden from
view, and represented a Herculean effort to dismantle and remove from the site. This was complicated
by all having to occur with in tight confines of the construction fencing within the fully operational Zoo.
Total Wrecking was able to complete this task ahead of schedule and under the budgeted estimate, thus
freeing up funds from the allocated budget for the Zoo toapply on other areas of the Exhibit.

Total Wrecking undertook this work acknowledging from the outset that no one had a thorough
understanding of the buried existing conditions. When existing conditions presented challenges, Total
Wrecking offered solutions not obstacles. Existing materials were identified to be reused on site to allow
credits to the Owner for proposed new site materials. Total Wrecking was able to resource the exiting
stone work so that the bear pit stone could live on not solely as chipped filll As a conservation project, we
were all pleased that there was a meaningful solution to the disposal of all the large stone blocks.

As the firm, first in (responsible for demolitions and site clearing), and last out (completing the site work
and pavement restoration), Total Wrecking was involved in all phases of the project and helped set and
maintain the pace for all the contractors. Work was completed on schedule. And more importantly, work
was completed safely, which was a challenge and concern throughout the project on this active public
site.

We were very pleased with the performance of your entire team, ad hope that you can extend our
congratulations on a job well done! Thank you and we look forward to working on our next complex
project with you all.

Sincerely,

Foit-Albert Associates

Architedire, Engineering and Surveying, PC.

C;dogz(C '/C,Z/ét-,ogi,g;‘_)

Gwen A. Howard, RA
Vice President, Architecture Group

Al hitecture.
Cngineering.
surveying. -
Environmental.

ALBANY _BUFFALO _NYC _
763 Main Street Buffalo, New York 14203 B 7168563033 & 716.856.3%1 @ www foit-abert.com
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November 1, 2016

Frank Bodami

Total Wrecking and Environmental, LLC
PO Box 326

Buffalo, NY 14231

Dear Frank

| am writing this letter to commend you and your team at Total Wreckihg and-Environmental,
LLC on a great job you did for our project located at Patriot Heights Project- 347 E, Ferry,
Buffalo, NY.

[t was important to us, that the former YM CA bullding demolition was completed safely, on-
time and on-budget. This development was a true partnership that involved public funding and
private resources through the Buffalo Sabers. The overall project provided quality housing for
Veterans and a first floor community space for the surrounding neighbors,

Your company from the beginning performed the work according to plan, kept the Jobsite clean
and without any incidents. We were very satisfied with the performance that you provided and
hope for future opportunities to work with Total Wrecking and Environmental, LLC again on

Creative Structures Services, Inc,




Mr. Frank Bodami

Total Wrecking & Environmental
70 Pearce Avenue

Tonawanda, New York 14150

WATERDOURNE
CONSTRUCTION ADVISORS, LLC
Re: Letter of recommendation

To whom it mat concern,

Waterbourne Construction Advisors, LLC is pleased to provide its letter of reference and
recommendation to Total Wrecking & Environmental, LLC for its work at the Double Tree Hotel project

in Niagara Falls, NY.

Total Wrecking performed demolition and remediation services in connection with the project.
Total Wrecking’s work included complete asbestos abatement and remediation, followed by the
separation and removal of a three level section from the five level that was scheduled to remain for
reuse. The five level section was cleared out, exposing the columns and slabs while leaving the exterior
shell intact. The five level section was later re-used as part of the new Doubletree Hotel construction.

The site was adjacent to the Niagara River, and was designated as a Brownfield site based on the
presence existing soil contaminates. Total Wrecking worked under the scrutiny and oversight of the NYS
Dept. of Environmental Conservation and the NYS Department of Labor while performing asbestos
abatement and remediation activities.

Total Wrecking completed this complicated project in a professional, workmanlike manner, and
without incident. The project was also completed within our projected time frame and budget. | am very
pleased with the results, and | would recommend Total Wrecking for even the most challenging
demolition and remediation projects.

WATERBOURNE CONSTRUCTI(}N ADVISORS, LLC

Peter G. Savarino
Managing Partner

PGS/rb

2430 North Forest Road, Suite 120 « Griaville, New York 14068 Telephone: (716)%64-7944 ¢ Fax: (716)564-3949
WW W, WATERDOURNE COM



Messer s Concrton o,
1| 2 e vl wH Hatioran House.

Wo AvaBuiliding. ' B0'W. Woodrutf Ave,
. Golumbys, OH 43210

TRANSFORMATIONAL | THE MESSER DESIGN-BUILD TEAM (8147688 2094 Prione
Www.itiasgercom

08/05/2016

Frank Bodami 7
Total Wiegking & Enyironmental, LLC
PO Box 326

Buifalo, NY 142331

RE:  Letter of Reference — OSU Novth Residential District Trangformation project

To who, I{ tay GonceLh;

Tigtal Wrecking & Environmental, LLC was sclected by Messer Constriietion as fhie. Demalition:
Contractor for the Ohio State University North Residential Distriet Transformation (OSU-NRDT)
prdject at OSU’s Main Campus located i Cofumibis, Obig. The NRDT pioject Theluded the
demolition of (11) buildings on gn active Ohio State University campus, spread out over an
approximate two yeat périod. Demolition wag timed ‘and performed in evordination with other
tades involved with the constriietion of the new facilitis,

Total Wrg@i_gf‘iﬁgwas: tagked to complete all:above grade and below grade demglition and removals.
Total was requited to dema cach building withina (2) week timsfiames. Total geneially met every
soheditle they were.asked to complete within, Total worked well within Messer?s coordination of
a ouriber of other contractors aind trades, and was awarded addifional work on the projeet outside
of thelr driginal scope. Total performied all olits work professionatly arid safely in this fast paced
envitorimient, and diclso with no accidents or Injuries. Total Wrecking?®s petforindnce o the project
was overall exceptional, and Messer Construction would bighly Tetal Wreeking & Banvironmental,

LLG fon ihy demolition project needs.

Bincerely;

Kennieth M. Miller
Sentor Project Bxeotitive




Quandel Construction Group, Inc.
ﬁ‘ * ..;,k:h]ua&ikj\“‘“ . Co!umbus
QUAN DEL} 8181 Worthington Road
QEI CONSTRUCTION , g:z';e;;glt;,ogg 43082

(614) 865-9001
sedmonds@quandel.com

s

September 16, 2014
To Whom [t May Concern,

Quandel worked with Total Wrecking and Environmental on the 05U Morehouse Parking Garage
Project in Columbus, Ohio. We would like to extend our sincere recommendation for Total
Wrecking and Environmental on any future construction projects and also express our desire to
work further with them. Total Wrecking worked with Quandel as a true ally and a great team
member. ' :

The OSU Morehouse Parking Garage Project was a difficult, high profile, and time sensitive project.
Total Wrecking contributed greatly with their creative demolition plan, which helped accelerate
the schedule, saved cost, and in return, helped Quandel secure the overall project contract.

| appreciated the ease in dealing with the Total Wrecking team, both in the field and
administratively, Total Wrecking's willingness 10 accommodate changes and overcome unseen
challenges kept the project running smoothly. The manner that they operated in was safe, effective
and efficient. :

Quande! Construction would like to express our confidence in Total Wrecking and our desire to
work with their team on future projects. Please feel free to contact me if you would like to discuss

further.

Sincerely,

Showmy, Edmends

Shawn Edmonds
Project Superintendent
Quandel Construction Group

(513) 615-1068




Regional Office

110 Fieldcrest Ave.
Suite 31, 2 FI.
Edison, NJ 08837

Phone: (908) 595-1777
Fax: {(908) 595-1776

Corporate Office

1240 Bayshore Highway

Burlingame, CA 94010
Phone: (650) 347-1555
Fax; (650) 347-878%

www.ecc.net

August 30, 2016

Frank Bodami

Total Wrecking & Environmental, LLC
PO Box 326

Buffalo, NY 142331

RE: Letter of Reference — USACE Charlotte Center Gap Filler Annex, NY Tank
Remediation and Removal Project

Total Wrecking & Environmental, LLC (TW) was selected by Environmental Chemical
Corporation (ECC) to perform the decontamination, tank and pipe removal and
contaminated soil removal at the USACE Project site in Cherry Creek, New York.

TW removed three (3), above ground fuel storage tanks, associated piping and equipment
from an active facility. The project involved the decommissioning of the tanks and pipe
after removing residual product and cleaning the tanks both inside and outside the
structure to remain. In addition, TW removed and disposed of contaminated soils
associated with the tanks. All soils were handled and disposed of at an approved /
permitted facility.

Total Wrecking completed the work as per the Project schedule and within budget.

TW performed all of its work professionally and safely in this remote location and did so
with no accidents or injuries. - Total Wrecking’s performance on the project was overall
exceptional and ECC would highly recommend Total Wrecking & Environmental, LLC
for any demolition or environmental project needs in the future.

Sincerely,

L. Digitally signed by
rWO Od WO Tt rwoodworth@ecc.net

4 DNz en=rwoodworth@ect.net

h @ ecc.n ?t ﬁigma,na.ao 15:57:41

Rick Woodworth
Sr. Project Manager
ECC
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| 3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information) (Page 3)

White (not of Hispanic Origin)- All persons having | Asian or Pacific Islander- All persons having origins in any
origins in any of the original peoples of Europe, North | of the original peoples of the Far East, Southeast Asia, the

Africa, or the Middle East. Tndian subcontinent, or the Pacific Islands. This area includes
Black(not of Hispanic Origin)- All persons having | China, India, Japan, Korea, the Philippine Islands, and
origins in any of the Black racial groups of Africa. Samoa.

Hispanic- All persons of Mexican, Puerto Rican, Cuban, | American [ndian or Alaskan Native- All persons having
Central or South American, or other Spanish culture or | origins in any of the original peoples of North Ametica, and
origin, regardless of race. who maintain cultural identification through tribal affiliation
or community recognition.

BIDDER CONTRACT COMPLIANCE MONITORING REPORT

PART T - Bidder Information

Company Name Totol Wrecking & Envirgnmental, LLG Bidder Federal Employer
Stroet Address PO Box 326 Identification Number__46-2548000
City & State Buffaln, NY 14231 Or
Chief Executive Frank Podami Social Security Number
Major Business Activity Bidder Identification
(briel description) {respanse optional/definitions on page Iy
?;’:::&?‘:n -Ridder is a small contractor. Yes  No_x
Browafleld -Bidder is a minority business enteeprise Yes__No_x
Sita Restoration (If yes, check ownership calegory)
Enviranmentnl Remediotion Black__ Hispanic___ Asian American___ American Indian/Alaskan
Native _ Iberian Peninsula__ Individual(s) with a Physical Disability
Female_
BlddEI{'uf":::)ﬂt Company _Bidder is certified as above by Stae of CT  Yes__ NOAN/ A
Other Locations in Ct.
Ui any)

PART 11 - Bidder Nondiscrimination Policies and Procedures

1. Proes your company have a wtitten Affirmative Action/Equal Employment 7. Do all of your company contracts and purchase orders contain son-discrintination
Opportunity statement posted on company buttetin boards? statementis as required by Sections 4a-60 & 4a-60a Corm. (Gen. Stat.?
Yes_yx No__ Yes y No__

2. Does your company have the state-mandated sexual harassment prevention in 8. Do you, upan request, provide reasonable accommodation to employees, or
the workplace policy posted on company bulletin boards? applicants for cmployment, who have physical or mental disability?

Yes_xNo__ Yes x No__
3. Do you notify all recruitment sourees in writing of your company’s 9. Daes your company have a mandatory retircment age for all employees?

Yes  No x

Affirmative Action/Equal Employment Opporlunity employment policy? _

Yes x No__
4. Do your compagny advertisements contain a writien statement that you are an 19. If your company has 50 or more employees, have you provided at feast two (2}
Affirmative Action/Equal Opportunily Employer? Yes x No__ hours of sexual harassment training to all of your supervisors?
Yes  No_ NA x
5, Do you notify the Ct. State Employment Service of all employment 11 If your company has apprenticeship programs, do they meet the Aftirmative
openings with your company”? Yes  Nox Action/Equal Employment Opportunity requirements of the apprenticeship standards
of the Ct. Dept, of Labor? Yes_ No__NA x
6. Droes your contpany have a collective Dargaining agresment with workers? 12. Does your comparny have a written affinnative action Plan? Yes x No
) . ) Yes Nox If no, please expiain.
&a. §f yes, do the collective bargaining agreements contain
nor-discrim  inalion clauses covering afl workers? Yes  No_
o ) 13. Is there a person in your company who is responsible for equal
61, Ha\_fe ypu_not_\'ﬂcd Bﬂl?‘h union in writing n{‘qu‘ commitnests under the employment epportunity? Yes xNo__
nondiserimination requirements of contracts with the state of Ct? I yes, give name and phone punither.

Yes_ No__ Matt Crong or Sundy A, Bodomi 716-592-2002




Part 111 - Bidder Subcontracting Practices (Page 4)

I. Will the work of this contract include subcontractors or suppliers?  Yes_x No__

1a. If yes, please list ail subcontractors and suppiers and report if they are a small contractor and/or a minovity husiness enterprise. {defined on page 1/ use
additional sheet if necessary)

1b. Will the work of this contract require additional subconsractors or suppliers other than those identified in la. above? Yes  No THO
PART LV - Bidder Emplioyment Information Date:
JOB OVERALL WHITE BLACH ASIAN of PACIFIC AMER|CAN INDIAN or
CATEGORY * TOTALS (ot qf)Hlspm'.ic (ot of H)ispnnic HISPANIC ISLANDER ALASKAN NATIVE
nHign angi
Male Femate Male Fenmule Male Female Male Feinale male feinale
Management 2 ¥ 1
Business & Financial Ops 7 1
Marketing & Sales
2 1 1]

Lega! Occupations

Cowmputer Specialisis

Architecture/Engineenng,

Office & Admin Support s 3 5

Bldg/ Grounds
Cleanizg/Malsienance

Censtruction & Extraction ag W 1 5 7

Installation , Mainienance
& Repair

Material Moving Waorkees

Produetion Gecupations

TOTALS ABOVE . 2 8 5 -

Total One Year Ago a4 5 M 3 "

FORMAL ON TIIE JOB TRAINEES (ENTER FIGURES FOR THE BAME CATEGORIES AS ARE SHOWN ABOVE)

Apprentices

Trainees

*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (£X. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY)




PART V - Bidder Hiring and Recruitment Practices

(Page 5)

(Check yes or no, and report percent used)

1. Which of the fallowing recruitment sources are used by you?

2. Check (X) any of the below listed
requirements that you use as
ahiring qualification

3. Describe below any other practices or actions that you ake which
show that you hire, train, and promote employees without discrimination

X)
SOURCE YES | NO % of applicants
provided by
source

State Employment % Waork Experience
Service X
Private Employment - Ability 1o Speak or
Agencies 15 Write English
Schools and Colleges X Written Tests
Newspaper High Schoal Diploma
Advertisement X
Walk Ins X 10 College Degree
Present Employees X a5 Union Membership
Labor Organizations Personal

X Recommendation

50
Minority/Comumnity Height or Weight
Organizations x
Others (please identify) Car Ownership
Arrest Record

Wage Gamishments

Certification (Read this form and check your statements on if CAREFULLY before signing). | certify that the statem
o the best of my knowledge and belicf, and are made in good faith.
d sections of the CONN. GEN. STAT.

MONITORING REPORT are complete and true t

subject to be dectared in non-compliance with Section 4a-60, 42-60a, and relate

ents made by me on this BIDDER CONTRACT COMPLIANCE
I understand that if T knowingly make any misstatements of facts, [ am

(SignatureY |, ﬂ\

(Title)

Mannging Member

(Date Signed) (Telephone)

3/o/2001 716-692-2002




P: 716.692.2002 MAIL: PO BOX 326
@TAL' WRECKING & === o0 BuffNY 10231
EN"IR“NMENT‘L TotalWrecking.com info@TotalWrecking.com

Proposed Subcontractors

o AAIS
16 Hamilton St
PO Box 26066
West Haven, CT 06516
(203.932.2992)

Scope: Abatement & PCB’s



