SECTION 00410

FORM FOR GENERAL BID

Abatement and Demolition of Former Thames River Apartment Complex

City Project No. 2021-07
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ARTICLE 1 - BID RECIPIENT

Il

This Bid is submitted to:
City of New London
Department of Finance-Purchasing
13 Masonic Street New London, CT 16320

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an
Agreement with Owner in the form included in the Bidding Documents to perform all Work
as specified or indicated in the Bidding Documents for the prices and within the times
indicated in this Bid and in accordance with the other terms and conditions of the Bidding
Documents.

ARTICLE 2 - BIDDER'S ACKNOWLEDGEMENTS

2.1

Bidder accepts all of the terms and conditions of the Advertisement for Bids and Instructions
to Bidders, including without limitation, those dealing with the disposition of Bid deposit. The
Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer
period of time that Bidder may agree to in writing upon request of Owner.

ARTICLE 3 - BIDDER'S REPRESENTATIONS

3.1

In submitting this Bid, Bidder represents, as set forth in the Agreement, that:

A.  Bidder has examined and carefully studied the Bidding Documents, and any data and
reference items identified in the Bidding Documents and hereby acknowledges the
receipt of all Addenda.
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B.  Bidder has visited the Site, conducted a thorough, alett visual examination of the Site
and adjacent areas, and become familiar with and satisfied itself as to the general, local
and Site conditions that may affect cost, progress, and performance of the Work.

.  Bidderis familiar with and has satisfied itself as to all federal, state and local Laws and
Regulations that may affect cost, progress and performance of the Work.

D.  Bidder has carefully studied all: (1) reporis of explorations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports
and drawings, and (2) reports and drawings relating to Hazardous Environmental
Conditions, if any, ai or adjacent to the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports
and drawings.

E.  Bidder has considered the information known to Bidder itseif; information cormmonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and any Site-
related reports and drawings identified in the Bidding Documents, with respect to the
effect of such information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2) the means, methods, techniques, sequences, and
procedures of construction to be employed by Bidder; and (3) Bidder's safety
precautions and programs.

F.  Bidder agrees, based on the information and observations referred to in the preceding
paragraph, that no further examinations, investigations, explorations, tests, studies, or
data are necessary for the determination of this Bid for performance of the Work at the
price bid and within the times required and in accordance with the other terms and
conditions of the Bidding Documents.

G.  Bidder is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Bidding Documents.

H.  Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents and confirms that
the written resolution thereof by Engineer is acceptable to Bidder.

L The Bidding Documents are generally sufficient to indicate and convey understanding
of all terms and conditions for the performance and furnishing of the Worlk.

J. The submission of this Bid constitutes an incontrovertible representation by Bidder that
Bidder has complied with every requirement of this Article, and that without exception
the Bid and all prices in the Bid are premised upon performing and fumishing the Work
required by the Bidding Documents.

ARTICLE 4 - BIDDER’S CERTIFICATION

4,1 Bidder certifies that Bidder is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed on the work, that ali employees to be employed
at the worksite will have successfuily completed a course in construction safety and health
approved by the United States Occupational Safety and Health Administration that is at least
10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report
for each employee.
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

Bidder cettifies that, under penalty of perjury, Bidder is not presently debarred from doing
public construction work in the State of Connecticut under the provisions of Section 31-53a
of the Connecticut General Statutes or any other applicable debarment provisions of any other
chapter of the General Statutes or any rule or regulation promulgated thereunder; and is not
presently debarred, suspended, proposed for debarment, declared incligible, or voluntarily
excluded from covered transactions by any Federal department or agency.

Bidder hereby certifies under the penalties of perjury, to the best of Bidder’s knowledge and
belief, that Bidder has filed all State tax returns and paid all State taxes required by law.

Bidder certifies that Bidder will comply with 42-60 and 4a-60a of the Connecticut General
Statutes (C.G.8.} and Sections 46a-68j-21 through 43 of the Regulations of Connecticut State
Agencies. The above statutes and regulations require the grantee to “aggressively solicit the
participation of legitimate minority business enterprises as bidders, contractors, subcontractors
and suppliers of materials.” on projects.

Bidder certifies that, under the penalties of petjury, this Bid is in all respects bona fide, fair
and made without collusion or fraud with any other person. As used in this paragraph the
word “person” shall mean any natural person, joint venture, partnership, corporation or other
business or legal entity,

Bidder certifies that, under penalties of perjury, there have been no substantial changes in
Bidder's financial position or business organization other than those changes noted within the
application since the applicant’s most recent prequalification statement and that the Bid is in
all respects bona fide, fair and made without collusion or fraud with any other person.
“Person” here means any natural person, joint venture, partnership, corporation or other
business or fegal entity which sells materials, equipment or supplies used in or for, or engages
in the performance of, the same or similar construction, reconsfruction, instailation,
demolition, maintenance or repair work or any past thereof.

Bidder certifies that this Bid is genuine and not made in the interest of or on behalf of any
undisclosed individual or entity and is not submitted in conformity with any collusive
agreement or rules of any group, association, organization, or corporation.

Bidder certifies that Bidder has not directly or indirectly induced or solicited any other Bidder
10 submit a false ot sham Bid.

Bidder certifies that Bidder has not solicited or induced any individual or entity to refrain from
bidding.

Bidder certifies that Bidder has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract. For the purposes of this Paragraph:

A, “corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value likely to influence the action of a public official in the bidding process;

B.  “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of the Owner, (b) to establish bid prices
at artificial non-competitive [evels, or (c) to deprive Owner of the benefits of free and
open competition,;

C.  “collusive practice” means a scheme or arrangement between two or more Bidders, with
or without the knowledge of Owner, a purpose of which is to establish bid prices at
artificial, non-competitive levels; and

City Project #2021-07 D1/08/21 00410-LS-3 Form for General Bid




Tighe&Bond

D.  “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or affect
the execution of the Contract.

ARTICLE 5 - BASIS OF BID

Bidder proposes to furnish all labor and materials required for construction of the “Abaternent and
Demolition of Former Thames River Apariment Complex, City Project No. 2021-07"

5.} in accordance with the accompanying Bidding Documents prepared by Tighe & Bond, Inc.,
for the Contract Price specified below, subject to additions and deductions according to the
terms of the Bidding Documents.

52  This Bid includes Addenda numbered 1>

5.3  The proposed Contract Price (base bid) is:

Three Million Five Hundred Fifty Thousand Dollars and No Cents dollars
(words)
(¢ 3,550,000.00 )
TR . . - ,%‘ - . =
(figures) \QA\%\, “ N ‘(,LKB O
Alternate Bid  Proposed Cost in Words Proposed Cost in Figure
Number
1 Thirty Thousand Four Hundred Dollars § 30,400.00
2 Forty-Three Thousand Dollars & No Cents $ 43,000.00
3 Two Hundred Thirty Thousand Dollars $ 230,000.80
4 Twelve Thousand Six Hundred Pollars $  12,600.00
g Forty-One Thousand Dollars & Ne Cents $ 41,000.00
6 Eight [undred Thirty-Eight Thousand one £3%.100.00
Hundred Dollar ’
7 Fifleen Thousand Five Hundred Dollars $  15,500.00
2 Twenty-Four Thousand Four Hundred $ 24,400.00

Dollars

VAT, 0CO

City Project #2021-07 01/08/21 00410-LS-4 Form for General Bid




Tighe&Bond

Base Bid
Item
Number

Iten: Name and Unit Prices Writien in Estimated Quanti Total Amount of
Words and Figures Iy item (in figures)

Mobilization and Demobilization, per lump
sum, the price of:  One Hundred Thirty-One

hump sum*® =
1 Thousand Dollars & No Cents Hmp su

*Not to exceed 5% of 131,000.00
(§ 131,000.00 ) the total Bid price

Temporary Barriers, Construction Facilities,
Traffic Regulation, and Soil and Erosion

Control Measures for project duration, per lump
sui, the pﬁce Of:FOITy-FiVB Thousand Nine
2 Hundred Thirty-Five Dollars & No Cents

($ 45935.00 )

lump sum — 5 45,935.00

Utility  Abandonment and  Subsurface

Investigations, per lump sum, the price of:
Sixty Thousand Dollars & No Cents

fump sum — % 60,000.00

(8 60,000.00 )

Asbestos Abatement and Disposal at Buildings
A and B, per lump sum, the price of:  Seven

Hundred Twenty Thousand Dollars & No Cents fump sum = $ 720,000.00
($ 720,000.00 )

Asbesios and PCB-Containing  Roofing
Materials Abatement and Disposal at Buildings
A and B, per lump sum, the price of:

Sixty-Five Thousand Dollars & No Cents 65,000.00

lump sum = )

($ 65,000.00 )

Remove and Dispose of Hazardous Materials at
Buiidings A and B, per lump sum, the price of:

22,500.00

E=

6 Twenty-Two Thousand Five Hundred Dollars & No lump sum -~

Cents
(,i . 22,500.00 )
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Base Bid
Item
Number

Etemn Name and Unit Prices Written in
Words and Figures

Tighe&Bond

Estimated (Juantity

Total Amount of
Etem (in figures)

Demolish and Dispose of Standing Building
Components at Buildings A and B as PCB
Regulated Waste, per lump sum, the price of:
Two Mittion Four Hundred Forty-Three Thousand

Eight Hundred Sixty-Five Dollars & No Cents

($ 2,443,865.00 )

hump sum =

$ 2.443,865.00

Excavate, Bemolish, and Dispose of Concrete

Slab (Other than Painted Portions, which

require abatement/disposal as PCB waste),

Subsurface Tunnels, Foundations, and Footings

at Buildings A and B as General Construction
8 Debris, per lump sum, the price of!

Fifteen Thousand Five Hundred Dollars & No Cents

(¢ 15,500.00 )

hamp sum =

$

15,500.00

Backfill, Compact, and Restore with Grasses
Impacted Areas at Buildings A and B, per lump
sum, the price of:

Forty-Six Thousand Two Hundred Dollars & No Cents

($ 46,200.00 )

[ump sum =

46,200.00
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Alternate
Bid Itemn
Number

Item Name and Unit Prices Writlen in Estimated Guanti Total Amount of
Words and Figuies ¢ ty Item (in figures)

Temporary Barriers, Construction Facilities,
Traffic Regulation, and Soil and Erosion
Control Measures at Building C for project
duration, per lump sum, the price of:

1 Thirty Thousand Four Hundred Dollars & No Cents

($ 30,400.00 }

lump sum = 3 30,400.00

Utility  Abandonment and  Subsurface
Investigations at Building C, per lump sum, the

price of;
2 Foriy-Three Thousand Dollars & No Cents

lump sum = $ 43,000.00

(§ 43,000.00 )

Asbestos Abatement and Disposal at Building
C, per lump sum, the price of’

Two Hundred Thirty Thousand Dollars & No Cents

lump sum = ¢ 230,000.00

($  230,000.00 )

Remove and Dispose/Recycle of Hazardous
Materials at Building C, per lump sum, the price
of:

4 lump sum ~ 5 12,660.00
Twelve Thousand Six Hundred Dollars & No Cents

(5 12,600.00 )

Asbestos and PCB-Containing  Roofing
Materials Abatement and Disposal at Building
C, per lump sum, the price of:

Forty-One Thousand Dollars & No Cents lump sum = ¥ 4‘30_00‘00

(8 41,000.00 )
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Alternate
Bid ltem
Number

Etem Name and Unit Prices Written in

Wards and Figures Estimated Quantity

Total Amount of
Item (in figures)

Demiolish and Dispose of Standing Building
Components at Building € as PCB Regulated
Waste, per lump sum, the price of:

Eight Hundred Thirty-Eight Thousand One
lump sum =

Hundyred Dollars & No Cents

($  838,100.00 )

$

838,100.00

Excavate, Demolish, and Dispose of Concrete
Slab, Subsurface Tunnels, Foundations, and
Footings at Building C as General Construction
Debris, per lump sum, the price ofs
lump sum -

Fifteen Thousand Five Hundred Dollars & No Cents

($ 15,500.00 )

<

15,500.00

Backfill, Compact, and Restore with Grasses

Impacted Areas at Building C, per lump sum,

the price of:

Twenty-Four Thousand Four Hundred Dollars & fump sum =
No Cents

(% 24.,400.00 )

24,400.00

Iiem 2: Sub-Bids as follows:

Sub-Trade Name of Sub-Bidder | Base Bid Amount | Bonds required

indicated by
“Yes” or “No™*

TO BE

DETERMINED

Total of ltem2: $

*Fatlure to fill in any or all spaces in the Bonds Required column will be construed as an entry of
the word "no.”
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5.4  Bidder agrees that each of the above-named Sub-Bidders will be used for the work indicated
at the amount stated, unless a substitution is approved by the Owner. Bidder further agrees to
pay the premiums for the performance and payment bonds furnished by Sub-Bidders as
requested herein and that all of the cost of all such premiums is included in the amount set
forth in Item | of this Bid.

5.5 Bidder agrees, if this Bid is accepted, to promptly confer with Owner on the question of Sub-
Bidders, and that Owner may substitute for any Sub-Bid listed above a Sub-Bid filed with
Owner by another Sub-Bidder for the sub-trade against whose standing and ability Bidder
makes no objection; and that Bidder will use all such finally selected Sub-Bidders at the
amounts named in their respective Sub-Bids and be in every way as responsible for them and
their work as if they had been originally named in this General Bid, the total Contract Price
being adjusted to conform thereto,

ARTICLE 6 - TIME OF COMPLETION

6.1  Bidder agrees that the Work will be substantially completed and ready for final payment in
accordance with paragraph 15.06 of the General Conditions on or before the dates or within
the number of calendar days indicated in the Agreement.

6.2 Bidderaccepts the provisions of the Agreement as to liquidated damages in the event of failuwre
to complete the Work within the times as stated in the Agreement.

ARTICLE 7 - ATTACHMENTS TG THiIS BiD
7.1  The following documents are attached to and made a condition of this Bid:

A.  Bid deposit in the amount of _Ten Percent of Bid dollars ($_--10%----- ),
consisting of a bid bond in the amount of ten percent of the total amount of Bid

B.  Evidence of authority to sign
List of Project References

Evidence of authority to do business in the state of the Project; or a writlen covenant to
obtain such license within the time for acceptance of Bids

E. A list of adversarial proceedings in which the bidder is or was a party within the past 5
years that relate to the procurement or performance of any public or private construction
contract together with a brief statement as to outcome if concluded or status if pending.

F. A list of any projects on which the firm was terminated or Railed to complete the work
within the past 10 years, including a brief explanation for each instance listed,

G.  Contractor’s License or Registration No,; _MC0.0902352 or Evidence of
Bidder's ability to obtain a license or registration and a covenant by Bidder to obtain
said license or registration within the time for acceptance of Bids;

H.  Evidence of Bidder's qualifications in accordance with Article 3 of Section 00200
I CHRO Contract Compliance Regulations Notification to Bidders form

J. Department of Administrative Services Prequalification Certificate under the category
of either Demolition or Asbestos Removal

K.  List of Subcontractors
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ARTICLE 8 - BID SUBMITTAL

BIDDER: findicate correct name of bidding entity}]

S&R Corporation dba inﬂjﬁ} ﬁtev% & Roger Contracting T Corp.

v

' [Printed name] ~ Roger R. Ploof, Jr. - President
{If Biddder is a corporation, a limited liability company, a portnership, or a joint venture, attach
evidence of authority to sign.) ‘

Attest: /‘7 , )
{Signagtureg] § b4 o oS
A W~ Sy —
fPrinted name] Mary D. PHof //
Z-

Title: Secretary/Clerk

Submittal Date: d’/ﬁ’/g,o S.L//

Address for giving notices:

706 Broadway Street

Lowell Massachusetts 01854-3260

Telephone Number: 978-441-2000

fax Number: 978-441-3002

Contact Name and e-mail address: Linda A, Tardiff

ltardiff@sandrcorp.com

Bidder's License Na.: MCO.0902352
{where applicable)

END OF SECTION

JAMANSO036 New London\003 - Thames River Apt. Complex Demo Dasign\Specs\Division (\00410-LS Bid
Form.gocx
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Address 706 Broadway Street - Lowell, MA 01854
Telephone 978-441-2000 Fax 878-441-2002  Web www.sandrcorp.com

CERTIFICATE OF VOTE

l, Mary D. Ploof, hereby certify:

THAT | am the duly elected secretary of S&R Corporation dba in CT Steven and
Roger Contracting | Corp.

| hereby certify the following is a true copy of a vote taken at a meeting of the
Board of Directors of the Corporation, duly called and held on December 1, 2020
at which a quorum of the Board was present and voting:

VOTED:
THAT Steven Ploof or Roger Ploof on behalf of the

Corporation are hereby authorized to execute contracts,
bonds and bid documents as may be necessary and to
execute any and all other documents which in their judgment
they deem desirable or necessary to effect the purpose of
this vote.

| hereby certify that said vote has not been amended or repealed and remains in

full force and effect as of March 9, 2021 and that Steven Ploof or Roger Ploof are
the duly elected Treasurer and President respectively of this Corporation.

Dated: March 9, 2021

A True Record Attest

I,

Mary D. f Secretary

S&R Corporation dba in CT as Steven &
Roger Contracting | Corp.

706 Broadway Street

Lowell, MA 01854

State of Incorporation: Massachusetts

Demolition . Environmental - Construction
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SECTION 01 22 00
UNIT PRICES

PART | - GENERAL
i1 SUMMARY
A. A unit price {s an amount proposed by Bidders as a price per unit of measurement for

materials or services that will be added to or deducted from the Contract Sum by Change
Order in the event the project Scope of Work is altered,

B.  Unit prices shall include costs of all materials, all direct or indirect expenses of the
Contractor or Sub-Contractors, profit, insurance, bonding, and any applicable taxes. For
deleted work, the net credit to the contract shall be 10% less,

PART 2 - PRODUCTS

NOT USED,

PART 3 - EXECUTION
3.1 UNIT PRICE SCHEDULE - BASE CONTRACT

A.  Unit Prices in accordance with the following schedule will apply to this Contract. Unit prices
include fabor, dispesal, and all necessary fees,

{tem No. 1 -- Removal and Disposal of Asbestos-Containing Mudded Pipe Fitting Insulation

$ 25.00 each.

ltem No. 2 - Removal and Disposal of Asbestos-Containing Boiler Breeching Insulation

$_50.00 per square foot,

Item No. 3 - Removal and Disposal of Asbestos-Containing Light Heat Shield

100.00

3 each.

Item No. 4 — Removal and Disposal of Asbestos-Containing Mirror Glue Daub

g_10.00 per square foot.

Item No. 5 - Removat and Disposal of Asbestos-Containing Glue Daub on 1’x1” Ceiling Tile

$  10.00 per square foot.

ltern No. 6 — Removal and Disposal of Asbestos-Containing Deck Panel Adhesive

g 1000 per square foot.
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Item No. 7 -- Removal and Disposal of Asbestos-Containing Sink Undercoating

g 100.00 cach.

Item No. 8 - Removal and Disposal of Asbestos-Containing Pipe Flange Gasket

i 50.00 each.

item No. 9 - Removal and Disposal of Asbestos-Containing and PCB-Containing Floor Tile and
Mastic (<50 PPM PCBs)

b 6.50 per square foot.

Itern No. 10 — Removal and Disposal of Asbestos-Containing Exterior Door Caulk

$ 200.00 per linear foot.

Item No. 11 -- Removal and Disposal of Asbestos-Containing and PCB-Containing Asphalt Roofing
on Concrete Deck (<50 PPM PCBs)

$  6.00 per square foot,

Item No. 12 - Removal and Disposal of Asbestos-Containing and PCB-Containing Exterior
Column/Expansion Joint Caulk (<50 PPM)

$§ 3500 per square foot,

ltem No. 13 — Removal and Disposal of Asbestos-Containing Cementitious Elevator Brake Pads

$ _ 40.00 each.

[tem No. 14 — Demolition of PCB-Containing Red Paint and associated Concrete Slab (>50 PPM)

$ 5.00 per square foot.

Item No. 15 - Disposal of PCB-Containing Red Paint and associated Concrete Slab as PCB Bulk
Product Waste (=50 PPM)

$ 15000 per ton,

ltem No. {6  Demolition of PCB-Containing Gray Paint and associated Concrete Stair System (250
PPM)

$ 5.00 per square foot.

ltem No. |7 - Disposal of PCB-Containing Gray Paint and associated Concrete Stair System as PCB
Bulk Product Waste (50 PPM)

$ 150.00 per ton.
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fiem No. 18 - Demolition of Remaining Building (=50 PPM PCBs)

$_ 200 per square foot.

ftemn No., 19 - Out of State Legal Disposal of Building Debris with <50 PPM PCBs

§ 150.00 per ton.

Hem No. 20 — Assumed PCB Containing Lighting Ballasts

3 7.50 each,

ltem No. 21 -~ Mercury Containing Fluorescent Light Tubing
b 5.00 each.

Item No. 22 -- Lead Acid Batteries at Exit Signs and Emergency Lights

$ 35.00 _each,

ltem No. 23 — Mercury Thermostats/Switches
§ 3500 each.

liem No. 24 ~ Refrigerants within HVAC Units and Refrigerators

$ 200.00 per galion.

iten No. 25 — PCB Capacitors at Small Motors
b 100.00 __per unit.

Item No. 26 - Smoke Detectors (Americium-241)
$ 35.00 each.

ltem No. 27 Fire Extinguishers

b 50.00 Each,

Itern No. 28  Misceltaneous Cleaning Solvents, Qil, and Paint

$ 6.00 per gallon.

Item No. 29 - High Intensity Discharge (HID) Light Bulbs

3 35.00 each.

{temn No. 30 — Preparation of a small containment (for removal of >3 LF/SF, but <10 SF/25LF) with
decontamination unit {including remobilization, if necessary)

b 600.00 per containment.
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Item No. 31 - Preparation of a small containment (for removal of =3 LF/SF, but <10 SF/25LF) using
remote decontamination unit (including remobilization, if necessary)

b 1,000.00 per containment.

Item No. 32 - Preparation of a medium-containment (for removal of > 10 LF/258F, but <500 LF/1,500
SF) with decontamination unit (including remobilization, if necessary)

$ 1,500.00 per containment.

Item No. 33 - Preparation of a large-containment (for removal of >500 LF/1,500 SF) with
decontamination unit {including remobilization, if necessary)

g 1,500.00 __per containment.

ftem No. 34 — Excavation and Disposal of Non-RCRA, Non-TSCA, contaminated soils

$ 150.00 per ton.

ltem No. 35 - Removal and Disposal of Asbestos-Containing and/or PCB-Containing Foundation
Damp Proofing (<50 ppm PCB)

$ 225.00

per ton (demaolish and segregate)

Item No. 36 - Removal and Disposal of Asbestos-Containing and/or PCB-Containing Foundation
Damp Proofing (=50 ppm PCB)

b 100.00 per ton (demolish and segregate)

[tem No. 37 - Out of State Legal Disposal of Building Debris with > 50 PPM PCBs

$ 150.00 per ton.

END OF SECTION 01026

JIANANS(36 New Londom\003 - Thames River Apt, Complex Demo Design\Specs\Division 1\01220 - Unit
Prices.docx
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COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES
CONTRACT COMPLIANCE REGULATIONS
NOTIFICATION TO BIDDERS

(Revised 09/3/15)

The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a-
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and
4_65-635];2__1_th_1‘_{_)11_3h_43 of the Regulations of Connecticut State Agencies, which establish a procedure for awarding
all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes.

According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.”
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons: “(1) Who are
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.”
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as (1) Black Americans . . .
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women. . . (5) Asian
Pacific Americans and Pacific Islanders; (6) American Indians . . .” An individual with a disability is also a
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes. The above
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract
Compliance Regulations.

The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the
contract compliance requirements:;

(a) the bidder’s success in implementing an affirmative action plan;

(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to
46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive;

(c) the bidder's promise to develop and implement a successful affirmative action plan;

(d) the bidder’s submission of employment statistics contained in the “Employment Information
Form”, indicating that the composition of its workforce is at or near parity when compared to the
racial and sexual composition of the workforce in the relevant labor market area; and

(e) the bidder’s promise to set aside a portion of the contract for legitimate minority
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations.

INSTRUCTIONS AND OTHER INFORMATION

The following BIDDER CONTRACT COMPLIANCE MONITORING REPORT must be completed in full, signed, and

submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN.
STAT., and Sections 46a-68i-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and
the bidder's good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the
contract,

1) Definition of Small Contractor

Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same
management and control and has maintained its principal place of business in Connecticut for a one year period immediately
prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the
most recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who
are active in the daily affairs of the company, and have the power to direct the management and policies of the company, except
that a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements
of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.



2)  Description of Job Categories {as used in Part IV Bidder Employment Information) (Papge 2)

MANAGEMENT: Managers plan, organize, direct, and
control the major functions of an organization through
subordinates who are at the managerial or supervisory level.
They make policy decisions and set objectives for the
company or dcpartments. They are not usually directly
involved in production or providing services. Examples
include top executives, public relations managers,
managers of operations specialties (such as financial,
human resources, or purchasing managers), and construction
and engineering managers.

BUSINESS AND FINANCIAL OPERATIONS: These
occupations include managers and professionals who work
with the financial aspects of the business. These ocoupations
include accountants and auditors, purchasing agents,
management analysts, labor relations specialists, and budget,
credit, and financial analysts.

MARKETING AND SALES: OQccupations related to the
act or process of buying and selling products and/or
services such as sales engineer, retail sales workers and
sales representatives including wholesale,

LEGAL OCCUPATIONS: In-House Counsel who is
charged with providing legal advice and services in regards
to legal issues that may arise during the course of standard
business practices. This category also includes assistive
legal occupations such as paralegals, legal assistants.
COMPUTER SPECIALISTS: Professionals responsible
for the computer operations within a company are grouped
in this category. Examples of job titles in this category
include computer programmers, software engincers,
database administrators, computer scientists, systems
analysts, and computer support specialists
ARCHITECTURE AND ENGINEERING: Occupations
related to architecture, surveying, engineering, and drafting
are included in this category. Some of the job titles in this
category include electrical and clectronic engineers,
surveyors, architects, drafters, mechanical engineers,
materials engineers, mapping technicians, and civil
engineers.

OFFICE AND ADMINISTRATIVE SUPPORT: All
clerical-type work is included in this category. These jobs
involve the preparing, transctibing, and preserving o f written
communications and records; collecting accounts; gathering
and distributing information; operating office machines and
electronic data processing equipment; and distributing mail.
Job titles listed in this category include telephone operators,
bill and account collectors, customer service representatives,
dispatchers, secretaries and administrative assistants,
computer operators and clerks (such as payroll, shipping,
stock, mail and file).

BUILDING AND GROUNDS CLEANING AND
MAINTENANCE: This category includes occupations
involving landscaping, housckeeping, and janitorial
services, Job titles found in this category include
supervisors of landscaping or housekeeping, janitors,
maids, grounds maintenance workers, and pest control
workets.

CONSTRUCTION AND EXTRACTION: This
category includes construction trades and related
occupations. Job titles found in this category include
boilermakers, masons (all types), carpenters, construction
laborers, electricians, plumbers (and related trades),
roofers, sheet metal workers, elevator installers,
hazardous materials removal workers, paperhangers, and
painters. Paving, surfacing, and tamping equipment
operators; drywall and ceiling tile instailers; and carpet,
floor and tile installers and finishers are also included in
this category. First line supervisors, foremen, and helpers
in these trades are also grouped in this category,
INSTALLATION, MAINTENANCE AND REPAIR:
Occupations involving the installation, maintenance, and
repair of equipment are included in this group. Examples
of job titles found here are heating, ac, and refrigeration
mechanics and installers; telecommunication line
installers and repairers; heavy wvehicle and mobile
equipment service technicians and mechanics; small
engine mechanics; security and fire alarm systems
installers; electric/electronic repair, industrial, utility and
transportation equipment; millwrights; riggers; and
manufactured building and mobile home installers. First
line supervisors, foremen, and helpers for these jobs are
also included in the category.

MATERIAL MOVING WORKERS: The job titles
included in this group are Crane and tower operators;
dredge, excavating, and lading machine operators; hoist and
winch operators; industrial truck and tractor operators;
cleaners of vehicles and equipment, laborers and freight,
stock, and material movers, hand; machine feeders and
offbearers; packers and packagers, hand; pumping station
operators; refuse and recyclable material collectors; and
miscellaneous material moving workers,

PRODUCTION WORKERS: The job titles included in
this category are chemical production machine setters,
operators and tenders; crushing/grinding workers; cutting
workers; inspectors, testers sorters, samplers, weighers;
precious  stone/metal workers; painting  workers;
cementing/gluing machine operators and tenders;
etchers/engravers; molders, shapers and casters except
for metal and plastic; and production workers,




3) Definition of Racial and Ethnic Terms {as used in Part IV Bidder Employment Information) {(Page 3)

White (not of Hispanic Origin)-All persons having origins
in any of the original peoples of Europe, North Africa, or
the Middle East.

Black (not of Hispanic Origin)-All persons having origins
in any of the Black racial groups of Africa,

Hispanic- All persons of Mexican, Puerto Rican, Cuban,
Central or South American, or other Spanish culture or
origin, regardless of race.

Asian or Pacific Islander- All persons having origins in any
of the original peoples of the Far East, Southeast Asia, the
Indian subcontinent, or the Pacific Islands. This area includes
China, India, Japan, Korea, the Philippine Islands, and Samoa.

American Indian or Alaskan Native- All persons having
origins in any of the original peoples of North America, and
who maintain cultural identification through tribal affiliation
or community recognition,

BIDDER CONTRACT COMPLIANCE MONITORING REPORT

PART 1 - Bidder Information

Abatement, Demolition, Bridge/Highway/Marine Construction

Sitc Work and IHazmat Remediation

Company Name: S&R Corp dba in CT Steven & Roger Contracting | | Bidder Federal Employer 02-0404568
Street Address: 706 Broadway Street Identification Number:

City & State: Lowell Massachuseits 01854-3266 Or

Chief Exccutive: Roger R. Ploot, Jr. - President Social Security Number:

Major Business Activity: Bidder Ydentification

(brief description) (response optional/definitions on page 1)

Bidder Parent Company: NA
(If any)
Other Locations in CT:

None
(If any)

-Bidder is a smalt contractor? Yes[ |Nof<]
-Bidder is a minority business enterprise? Yes[]NoE

If yes, check ownership catego
B(iaci D Hispanic ] pAsi:mg Arryn?erican [J ha
Armerican Indian/Alaskan Native[ | Therian Peninsula [J NA
Individual(s) with a Physical Disability [_| Female[ ] NA
-Bidder is certified as above by State of CT? Yes| [No[ ] NA

PART II - Bidder Nondiscrimination Policies and Procedures

1. Does your company have a written Affirmative
Action/Equal Employment Opportunity statement posted on
company bulletin boards?

Yes)* NOE]

7. Do all of your company contracts and purchase orders contain
non-discriimination statements as required by Sections 4a-60 &
4a-60a Conn. Gen. Stat.?

YesNoD

2. Does your company have the state-mandated sexual
harassment prevention in the workplace policy posted on
company bulletin boards?

Yes|x | NOD

8. Do you, upon request, provide rezsonable accommodation
to employees, or applicants for employment, who have
physical or mental disability?

Yes[x]No[]

3. De you notify all recruitiment sources in writing of your
company’s Affirmative Action/Fﬁual Employment Opportunity
employment policy? Yes F&-] Na

9. Does your company have a mandatory retirement age for all
employces?
Yes| iNo

4, Do your company advertisements contain 2 written statement
that you are an Affirmative Action/Equal Opportunity Employer?
Yes 0

10. If your company has 50 or more employees, iave you provided at
least two (2) hows of sexual harassment training to all of your
supervisors? Yes| |No[ Jvval]

5. Do you notify the Ct. State Employment Service of all
employment openings with your company?
Ye NOD When performing work in CT

11. If your company has apprenticeship programs, do they meet the
Affirmative Action/Equal Employment Opportunity requirements of
the apprenticeship standards of the Ct. Dept. of Labor?

Yes [x] No{ |N/A[]

6. Does your company have a collective bargaining

agreement with workers?

Yes [<]No[]
6a. If yes, do the collective bargaining agreements contain
non-discrimination clauses covering all workers? Yes NOD

6b. Have you notified each union in writing of your
commitments under the nondiscrimination requirements
of contracts with the state of CT?
Yesfx ] NOD

12. Does your company have a written afftrmative action Plan?

Yes No[]

If no, please explain.

13.Ts there a person in your company who is responsible for ¢qual
employment opportunity? Yes No D
If yes, give name and phone number: Suzanne Peterson

978-441-2000




Part IIT - Bidder Subcontracting Practices {Page 4)

1. Will the work of this contract include subcontractors or suppliers? Yes[X] No[ |

ta, If yes, please list all subgontractors and suppliers and report if they are a small contractor and/or a minority business

enterprise. (defined on page 1 / use additional sheet if necessary)  pe.o oo <oc Attached

8D

ib. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above? YesDNoD

PARTIV - Bidder Employment Information Datg: March 2021
JOB CATEGORY * QVERALL WHITE {ont of . HISPANIC ASIAN or AMERICAN INDIAN or
TOTALS |  Hispenic origin) BLACK (nat of Hispanic PACIFIC ALASKAN NATIVE
eriginh ISLANDER
Mate Female Male Fernale Mile Female ale Female Mele Femalz
Management 3 2 1
Buginess & Fimanciel Ops 1 1
Marketing & Salss 1 1

Logal Occupalions

Computer Specialists

Architechnee/Enginesring

Office & Admin Support 8 3 5
Bldg/ Grounds

CleaningMaitenance 3 3

Consizuciion & Extraction

Enstaliation , Mazintenance

& Repuir
Materizl Maving Warkers 3 3
Production Oocupalions 73 67 6 8
TOTALS ABOVE 92 79 13 8
Tatsl One Year Aga 83 63 13 7
FORMAL ON THE JOB TRAINEES {ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE)
Apprenticed
Trainees

*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO(EX. SALES CAM BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY)




PART V - Bidder Hiring and Recruitment Practices

(Page 5)

t. Which of the following recruitment sources axe wsed by you?

2. Check (X} apy of the below listed

(Chieck yes or tie, and repod percent used) requiremsnts that you use as
& hiring qualification
0
SOURCE YES NO % of applicanis
provided by
source

State Enpiloyment D ) Wark Expetience
Servics X
Private Employment B D Ability 10 Spedk or
Agoncies Witz English
Schools and Colleges [‘ Written Tests
Newspaper High Schuol Diploma
Advertisement D
Walk Ina [j College Degree
Present Employues r] X Union Membership
Labar Organizations < Personal

D X Recommeandation
Minority/Cammunity N Height or Weight
Ocganizations D
Others {please identify) D D Car Crwmership

[j D Arrest Record

D D Wage Gamishments

3. Describe below any other practices or actions that you take which
shew that you hire, traln, and promote enployess without disedmination

Certification (Read this formand check your statements on it CAREFULLY before signing). [ certifyy that the statemenis made by me an this BIBDER CONTRACT COMPLIANCE
MONITORING REPORT are complc;;% true g the bast of my knsowledge and belief, and ore made in good faith 1 understand that ifT knowingly make any misstalements of facts, L am

subjectto be declared in nos-complia

/

th Section da-60, 42.60a, and related seclions of the CONN, GEN. STAT.

(Siguature) %/ y éu

(Titte)
Roger R. Ploof, Fr. - President

(Date Signed) {Telephone)
379121 978-441-2000
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S&R CORPORATION
706 BROADWAY ST
LOWELL MA 01854-3266

Dear S&R CORPORATION,

Altached you will find your validated license for the coming year.
Should you have any questions about your license renewal,
please do not hesitate to write or call:

Department of Public Health
P.O. Box 340308
M.S.#12MQA

Hartford, CT 06134-0308

(860) 509-7603
oplc.dph@ct.gov
www.ct.gov/dph/license

Sincerely,

i S G20

DEIDRE S. GIFFORD, MD, MPH, ACTING COMMISSIONER
DEPARTMENT OF PUBLIC HEALTH

STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC HEALTH
PURSUANT TO THE PROVISIONS OF THE GENERAL STATUTES OF CONNECTICUT
THE INDIVIDUAL NAMED BELOW IS LICENSED
BY THIS DEPARTMENT AS A
ASBESTOS CONTRACTOR
LICENSLE NO
S&R CORPORATION Qa0sss
CURRENT THROUGH
07/31/21
VALIDATION NO
03-821420
SIGNATURL: 4 " ACTING COMAISSIONER S

AR AR

r EMPLOYER'S COPY =
STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC HEALTIT
NAME
S&R CORPORATION
VALID.{\'I"IDN NO LICENSE NO CURRENT THROUGH
03-8214 000553 07/31/21
PROFESSION
AGHESTOS CONTRACTOR
et S Gostn/

\ SIONATURE - ACTING coMMissiReR J
INSTRUCTIONS:

I, Detach and sign esch of the cards an thls lorm

2. Display the large card in 8 praminent place in your office or place of business,

3. The wallet card is for you to carry on your person. If you do nol wish to carry the wallet
card, pluce It In & secure place,

4. The employer's copy Is for persons who must demonsteate eurrent licensure/certification
in order to refain employment or privileges. The employer’s card is lo be presented to the
employer and Kept by them as a part of your personnel flle. Only one copy of (his card can
be supplied to you.

4 WALLET CARD N
STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC HHEALTH
NAME
S&R CORPORATION
VALIDATION, N [ LiCENSE NO. CURRENT THROU'GH
03-821420 000553 07/31/21
PROFESSION
SPESTOS CONTRACTOR
e jtr. 5. ?%q/
SIGNATURL ACTING (?(}hl\ll.‘iﬁllfﬁ'ﬂﬂ )
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STATE OF CONNECTICUT

o DEPARTMENT OF CONSUMER PROTECTION

This is your registration certificate for your records. Such registration shall be shown to any properly interested
person on request. Do not attempt to make any changes or alter this certificate in any way. This registration is not
transferable. Questions regarding this registration can be emailed to the Occupational & Professional Licensing

Division at dep.occupationalprofessional@ct.gov.

In an effort to be more efficient and Go Green, the department asks that you keep your email information with our
office current to receive correspondence. You can update your email address or print a duplicate certificate by logging
into your account with your User Id and Password at www.elicense.ct.gov.

Mailing address: Email on file to be used for receiving all notices from this office:
S & R CORPORATION

DBA STEVEN & ROGER CONTRACTING I CORP
706 BROADWAY ST

LOWELL, MA 01854-3266

Itardiff@sandrcorp.com

1 4 "

VLV e Ve VeV e Ve Ve Ve Vs

750747 | |

STATE OF CONNECTICUT 4+ DEPARTMENT OF CONSUMER PROTECTION
Be it known that

S & R CORPORATION

DBA STEVEN & ROGER CONTRACTING I CORP
706 BROADWAY ST
LOWELL, MA 01854-3266

has satisfied the qualifications rgqu’_lxred by law and is hereby registered as a

MAJOR CONTRACTOR

STEVEN & ROGER CONTRACTING I CORP

f{f

Registration #: MC0.0902352

Effective Date: 07/01/2020 I : z 2{
Expiration Date: 06/30/2021 M

Michelle Seagull, Commissioner

verify online at www.elicense.ct.gov
S A A A 7,- S A




IFile Annual Reports

Search Business Select Business  Principal Maintenance Faymert Feview Staluz

Filing Status

Annual Report has been Successfully filed for STEVEN & ROGER CONTRACTING
| CORP.

|
i
1
' (Business ID: 0739193) for the year 2021. The Filing Number is 0007055227. l
J

Report a problem?




File Annual Reports

zearch Business zelect Buzine=ss  Principal Maintenance  Agzeni Maintenznce Fayment

Review for Business Filing

The information provided in the Annual Report must be current as of the date submitted. There is a civil penalty for untrue
statements or omitted material facts.

Your Payment has not yet been processed. You will only be charged after you click the “File Annual Report"” button

Business Details
Name of Corporation:
Business ID:

Report Due Month and
Year:

Filing Fee:
Mailing Address:
Principal Office Address:

NAICS code
NAICS Code:
NAICS Sub Code:

Principal Information
Principal 1:
Principal 2:
Agent Information
Agent Name:
Agent Type:
Agent Business Address:

Agent Residence Address:

Payment Information
Credit Card Number:
Name on Credit Card:
Expiration Date:

Zip Code:

( (o]

STEVEN & ROGER CONTRACTING | CORP.
0739193

February, 2021

$435.00
706 BROADWAY STREET, LOWELL, MA, 01854, USA
706 BROADWAY STREET, LOWELL, MA, 01854, USA

Construction (23)

Highway, Street, and Bridge Construction (237310)

STEVEN PLOOF, TREASURER
ROGER R. PLOOF JR., PRESIDENT

REGISTERED AGENT SOLUTIONS, INC.

Business

2138 SILAS DEANE HWY., SUITE 101, ROCKY HILL, CT, 06067
NONE

*akRREERRRSQ()() T
Steven Ploof
12/24

01854

i 1)

| hereby certify and state, under penalties of false statement that all of the information set forth on this annual report is true. |
hereby electronically sign this report.

Authorizer First Name:*
(This acts as your signature)

Capacity of Authorizer(Title

of Filer):*

Authorizer Last

Steven Namia®

Treasurer



Your capacity is your authority to file on behalf of the business. For corporations, this must be an Officer
or Director or other title indicating the filer is an officer or director. For LLCs, it can be a member or
manager or other authorized person.

Provide a valid business email address where your business can be contacted. This is the email address
that will be used to remind you about future annual report filings.

Confirm Email
Address:*

[ )]

Email Address:”  Itardiff@sandrcorp.com

ltardiff@sandrcorp.com|

Report a problem?




THE CITY OF NEW LONDON CT
Abatement & Demolition of Thames River Apartment Complex

City Project No. 2021-07

S&R CORPORATION

CONTRACT TERMINATIONS  NONE

VIOLATIONS (5 Years) SEE ATTACHED LIST



VIOLATIONS

1. Inspection Date; May 17,2017
Inspection Site: Sunderland Hill Road, WCRS 19, Sunderland Vermont

Citation 1, Item 1: Type of Violation: Sericus

Penalty: $2,800.00

29 CFR 1926.404(b)(1)(ii): Ground-fault circuit interrupters. Employees were allowed to energize
extension cords from a welding machine that was not protected by a GFCIL.

STATUS
Citation 1, Item 1: Citation reclassified as Unclassified — Other Than Serious 10/19/17

Penalty is amended to $1750

2, February 11,2019 US Department of Transportation, Federal Motor Carrier Safety Administration Audit
Violation No.: MA-2019-058-US1435
49 CFR 386.11(b) Specifically 49 CFR 172.704(c}(2)
S&R Corporation failed to retrain the hazmat employee every three years,
Penalty: None
Corrective Measure: Employees took/passed DOT Hazmat Advanced General Awareness Training and
submitted certificates to FMCSA Division Office, Burlington MA.
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PROJECT INFORMATION SHEET
United States Army Corps of Engineers

Project Name: Demolition of the Walson Hospital Complex
Project Location: Joint Base McGuire-Dix-Lakehurst, New Jersey
Contract Number: W912BU-12-C-0049

Contract Amount: $15,490,340.00

Contract Date: September 21, 2012

Contract Completion Date:  June 6, 2017

Project Highlights:

The scope of this project was the demolition and abatement of the entire Walson Hospital Complex.
The complex covers approximately 27 acres, containing the main Hospital building (Building No. 5250);
refrigeration and air-conditioning plant; boiler plant, underground utilities, paved parking areas and
numerous sidewalks. The hospital building ranges from one story to eleven stories — totaling
approximately 384,100 square feet. Also, included was the debris and hazardous material removal,
security fenced contractor access road, base traffic detour, water and sanitary line relocation, backfilling
and regrading of the site.

CORPORATION



PROJECT INFORMATION SHEET

CONNECTICUT AIRPORT AUTHORITY

Project Name: Terminal-B Demolition and Communications Relocations
Project Location: Bradley International Airport, Windsor Locks, CT
Contract Number: 165-476

Value of Work: $13,681,989.75

Contract Date: August 06, 2014

Contract Completion Date: June 15, 2016

Project Highlights: _

The scope of the project included the relocation of the airports existing fire alarm and security system from the
former Terminal-B structures to the new Terminal-A structures, installation of a new 8" water main and fire
hydrants to bypass the former Terminal-B buildings while maintaining water to the active airport facilities, re-
alignment and reconstruction of the Short Drive roadway serving the departing passenger viaduct for Terminal-A,
the construction of both temporary and permanent AOA security fences before and after demolition, installation
of new concrete aprons in the former locations of Concourse-A and Concourse-B after demolition is complete,
extensive abatement of asbestos containing materials, remedial work including the collection, packaging and
disposal of hazardous and regulated waste materials and remediation of pcb bulk product waste throughout the
entire Terminal-B complex of structures. The work encompasses the structural demolition of the 4 story Murphy
Terminal Building, the 2 story International Arrivals Building, Concourse-A, Concourse-B and the demolition of the
former upper roadway viaduct that served departing passengers at the old terminal. The project also required
installation of a new remote overnight airplane parking lighting system located on the airside of the former
terminal, construction of a drainage swale and headwall drainage system and restoration of all disturbed areas at
completion of the demolition and earthwork.



L CORPORATION

PROJECT INFORMATION SHEET
FITCHBURG CENTRAL STEAM PLANT

Project Name: Abatement & Demolition of the Former Central Steam Plant
Project Location: Westminster Street, Fitchburg, MA

Contract Number: 14495-545400

Value of Work: $628,000.00

Contract Date: May 06, 2015

Contract Completion Date: June 15, 2016

e

Project Highlights:

The scope of the project includes the extensive abatement of various asbestos containing materials from within
the former steam plant structure, including asbestos removal from within the 5 massive 4 story boilers. Work
includes complete demolition of the building, boilers, boiler frames, turbine hall, turbines and old electrical
generating equipment, transformer pads, turbine pads and the controlled demolition of the 180’ tall brick smoke
stack and former coal storage silos. The project will additionally involve crushing of all of the brick/concrete
masonry debris and its reuse as clean backfill and the salvage of all steel and metal components as scrap salvage.
Due to the site’s remote location, S&R crews had to construct and install a temporary bridge to accommodate the
heavy equipment and trucks required for the demolition work.



CORPORATION

PROJECT INFORMATION SHEET

MassDevelopment Finance Agency

Project Name; Paul A. Dever State School, Phase-I| Abatement and Demolition
Project Location: Taunton, MA

Contract Number: 13-009

Value of Work: 54,286,458.90

Contract Date: April, 11, 2013

Contract Completion Date: June 30, 2014

Project Highlights:

The scope of the project included the abatement of asbestos and other hazardous materials (OHM) and the
complete structural demolition of 15 multi-story cast-in-place concrete former institutional structures located in
Taunton, MA. The work included abatement of asbestos thermal systems insulation materials, various caulks,
various types of flooring materials and associated mastics, as well as the asbestos roofing materials from within
each building as well as the vast network of underground former steam tunnels throughout the work area, the
work also required removal of asbestos containing dampproofing mastic adhered to each buildings wall surfaces,
and the complete structural demolition of all the buildings and steam tunnels, reclamation of the site’s asphalt
roadways, excavation and disposal of buried ashestos building materials and associated soils and final grading of all
the disturbed areas with recycled brick/concrete masonry generated from the demolition work.



PROJECT INFORMATION SHEET ! _

The Lupoli Companies

Project Name: Emergency Abatement, Demolition & Backfill 290 Merrimack Street
Project Location: Lawrence MA

Contract Number: 3915

Contract Amount: $775,000.00

Contract Date: June 25, 2009

Contract Completion Date: December 31, 2009

Project Highlights:

The project scope included removal and disposal of all asbestos, lead, barrels of oil, regulated
waste and hazardous materials from the structures (Buildings A, B, C & D). Demolition of all
buildings , two (2) smoke stacks and a conveyor bridge followed. Construction of containment
walls occurred to reduce the amount of brick and debris falling from the smoke stacks during
demolition. Incidental scopes of work included pavement, concrete, debris, cutting/capping of
utilities, retaining walls and site clearing. Upon completion of the demolition the site was graded
to drain with ordinary borrow. Historical Commission conditions were applied during the
demolition of the structures.



[PROJECT INFORMATION SHEET
The Lupoli Companies :

Project Name: Abatement & Demolition of 300 and 350 Merrimack Street
Project Location: Lawrence MA

Contract Number: 3913

Contract Amount: $1,274,447.00

Contract Date: June 16, 2009

Contract Completion Date:  December 31, 2009

Project Highlights:

S&R Corporation began this project with site support services which entailed fencing, signage,
utility disconnection, sign in/sign out station, and installation of erosion and sedimentation
measures. The scope of this project also included the abatement of all asbestos, lead and
hazardous materials from the Hampshire Fabrics Mill and underground tanks at 300 Merrimack
Street and the southern half of the Cotton Mill at 350 Merrimack Street. Demolition and
removal of the Hampshire Fabrics Mill and UST ensured with pavement, concrete, utilities and
retaining walls incidental to the demolition work. Upon completion of the demolition, the Cotton
Mill was weatherproofed.




PROJECT INFORMATION SEET _
Regional Industrial Development Corporation of Southwest Pennsylvania (RIDC)

Project Name: Asbestos Abatement, PCB Remediation & Demolition of Building L-001
Project Location: East Pittsbhurg, PA

Contract Amount: $1,996,357.00

Contract Date: October 14, 2008

Contract Completion Date: August 2009

Project Highlights:

The scope of the work consisted of ashestos abatement, PCB remediation and complete demolition of a
12-story former Westinghouse manufacturing building. The building was constructed of a steel frame
with concrete floors and brick exterior facade. S&R properly abated all asbestos materials including
Thermal System insulation (TSI), floor tile and associated mastic, transite panels, transite wall boards,
elevator and fire doors, transite siding of roof penthouse and elevator brake pads. S&R also collected and
disposed of all Universal Waste materials. The project scope also included collection and removal,
transportation and disposal of PCB contaminated wood floor coverings, and concrete materials. This
project proved challenging due to its geographic location, within an existing operating industrial park. The
North side of Building L-001 was actually attached to a neighboring occupied building via a walkway bridge
on the third level that had to be sealed off and demolished without interference to the tenants’
operations. On the West Side of this building a (6) six foot sidewalk separated the 12 story face from
Braddock Avenue (a main roadway in East Pittsburgh). On the South side and within 50 feet of its exterior
walls was a new operational parking lot for employees of the industrial park.
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State of Connecticut
Department of Administrative Services (DAS) Contractor Prequalification

Update (Bid) Statement
(Statement to be included with the bid)

Connecticut General Statute §4a-100 and Connecticut General Statute §4b-91

Each bid submitted for a contract shall include a copy of a prequalification certificate issued by the Commissioner of Administrative
Services, The bid shall also be accompanied by an update bid statement in such form as the Commissioner of Administrative Services
prescribes, The form for such update bid statement shall provide space for information regarding all projects completed by the bidder
since the date the bidder's prequalification certificate was issued or renewed, all projects the bidder currently has under contract,
including the percentage of work on such projects not completed, the names and qualifications of the personne] who will have
supervisory responsibility for the performance of the contract, any significant changes in the bidder's financial position or corporate
structure since the date the certificate was issued or renewed, any change in the contractor's qualification status and such other
relevant information as the Commissioner of Administrative Services prescribes. Any bid submitted without a copy of the
prequalification certificate and an update bid statement shall be invalid. Any public agency that accepts a bid submitted without a
copy of such prequalification certificate and an update bid statement, as required by this section, may become ineligible for the receipt
of funds related to such bid.

PROJECT THAT COMPANY IS BIDDING ON
PROJECT NAME Thames River Complex Abatement & Demolition

PROJECT NUMBER 2021-07

COMPANY INFORMATION

LEGAL BUSINESS NAME S&R Corporation

DBA dba in Connecticut as Steven & Roger Contracting | Corp.

TAXPAYER ID 020404568

BUSINESS ADDRESS 706 Broadway Street

BUSINESS CITY, STATE, ZIP Lowell MA 01854

PREQUALIFICATION CONTACT Roger R. Ploof Jr. 978-441-2000 ext.
Steven Ploof 978-441-2000 ext.

PREQUALIFICATION INFORMATION

EXPIRATION DATE 71712021
SINGLE LIMIT $25,000,000.00
AGGREGATE WORK CAPACITY (AWC) $50,000,000.00

REMAINING AGGREGATE WORK CAPACITY * $33,084,601.41
* The Remaining Aggregate Work Capacity equals your company's AWC minus the Total $ Amount of Work Remaining

BONDED PROJECTS (BOTH PUBLIC AND PRIVATE) CURRENTLY UNDER CONTRACT

Project Name Project Owner % Completed Total Contract Amount Work Remaining
VFW HWY Bridge MassDOT 84 $16,020,958.00 $2,563,353.28
Replacement Lowell MA

Bridge Replacement Orange  MassDOT 71 $4,758,840.00 $1,380,063.60
MA

1Lowell Connector Bridge Deck MassDOT 50 $4,548,789.00 $2,274,394 .50
Replacements

Rev 09 24 07 Page 1 of 3
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State of Connecticut
Department of Administrative Services (DAS) Contractor Prequalification

Update (Bid) Statement
(Statement to be included with the bid)

Demolition of 3 ENEL Canal  MAS Buiilding & Bridge 73 $700,522.00 $189,140.94
Bridges Lowelt MA Inc.
Riverwalk PH 1 Garage & End 282 Merrimack St LLC 58 $2,042,587.00 $857.,886.54
Cap Lawrence MA
Demoalition of 189 Paris St,, City of Boston MA 34 $321,419.00 $212,136.54
Boston MA
NORUU Asbestos Removal at MassDOT 1 $1,958,581.00 $1,938,995.19
Various Locations
Env. Remediation & Demclition Boston Planning & 0 $5,108,615.00 $5,108,615.00
Bldg 108 Charlestown MA Development Agency
Riverwalk Public Infrastructure City of Lawrence MA 0 $2,390,813.00 $2,3920,813.00
Project, Lawrence MA

Total Amount of Work Remaining $16,915,398.59

BONDED PROJECTS (BOTH PUBLIC AND PRIVATE) WHICH WERE AWARDED AND 100% COMPLETED
SINCE THE DATE OF YOUR INITIAL PREQUALIFICATION OR YOUR LAST RENEWAL

Project Name Project Owner Date Completed Total Contract Amount
Cranston RI Design Build I- RIDOT 12/31/2020 $20,116,266.00
295 Bridges

Bridge Deck Replacement MassDOT 8/28/2020 $2,129,983.00
Wakefield MA

Merrimack St Utility City of Lawrence MA 12/31/2020 $1,648,602.00
Improvements

192 Merrimack St Parking City of Haverhil! 6/15/2020 $1,911,000.00
Structure

Hanscom AFB Bldg 1426 CMGC Building Corp 4/30/2020 $568,881.00
Demolition

Pottstown Ren Energy Facility WM Renewable Energy  5/29/2020 $401,500.00
Bemolition Project LLC

Bostont Removal of Toll Plaza MassDOT 5/7/2019 $7.329,446.00
#30

Demo B167 Otis AFB Bourne Com of MA Military 5/31/2019 $2,506,630.00
MA Division

Boston Demolition of Lee Pool Dept of Conservation &  7/31/2019 $3,532,897.00
Complex Recreation

Demo B122 Ofis AFB Bourne Com of MA Military 8222019 $382,942.42
MA Division

Lowell Intersection MassDOT 10/28/2019 $1,769,474.00
improvements

Chelmsfard Bridge Deck MassDOT 2/28/2020 $3,256,868.00
Replacement

Demolition of 11 Charles St  City of Beveily MA 11/21/2020 $105,680.00
Beverly MA

PERSONNEL WHO WILL HAVE SUPERVISORY RESPONSIBILITY FOR THE PERFORMANCE OF THE
CONTRACT BEING BID ON

Name Title
Tom Guerette Demolition Division Manager
Rev 09_24_07 Page 2 of 3
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CHANGES IN YOUR COMPANY'S FINANCIAL CONDITION OR BUSINESS ORGANIZATION WHICH MIGHT
AFFECT YOUR COMPANY'S ABILITY TO SUCCESSFULLY COMPLETE THIS CONTRACT

HAVE THERE BEEN ANY CHANGES? NO
IF YES, EXPLAIN

| CERTIFY UNDER PENALTY OF LAW THAT ALL OF THE INFORMATION CONTAINED IN THIS UPDATE
(BID) STATEMENT IS TRU?_AND ACCURATE TO THE BEST OF MY KNOWLEDGE AS OF THE DATE
BELOW. N b

L’ March 9, 2021

Signature Roger R. Ploof, Jr. - President Date

It is the responsibility of the Awarding Authority to determine if any of the information provided above will impact the
contractor’s performance on this project.

The DAS’ Contractor Prequalification Program can be reached at {860) 713-5280

Rev 09_24 07
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