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ARTICLE 1 - BID RECIPIENT
1.1 This Bid is submifted to:

el A

City of New London
Pepartment of Finance-Purchasing
13 Masonic Street New London, CT 06320

1.2 The undersigned Bidder proposes and aggees, if this Bid is accepted, to enter into an
Agreement with Owner in the form included in the Bidding Documents to perform all Work
as specified or indicated in ‘the Bidding Documents for the prices and within the times
indicated in this Bid and In accordance with the other terms and conditions of the Bidding

Documents,
ARTICLE 2 - BIDDER'S ACKNOWLEDGEMENTS

2.1  Bidder accepts all of the terms and conditions of the Advertisement for Bids and Instructions
to Bidders, including without limitation, those dealing with the disposition of Bid deposit. The
Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer
period of time that Bidder may agree to in writing upon request of Owner.

ARTICLE 3 - BIDDER’S REPRESENTATIONS
3.1  Insubmitiing this Bid, Bidder represents, as sef forth in the Agreement, that:

A.  Bidder has examined and carefully studied the Bidding Documents, and any data and
reference items identified in the Bidding Documents and hereby acknowledges the

receipt of all Addenda.

City Project #2021-07 01/08/21 00410-LS-1 Form for General Bid




Tighe&Bond

B.  Bidder has visited the Site, conducted a thorough, alert visual examination of the Site
and adjacent aveas, and become familiar with and satisfied itself as to the general, local
and Site conditions that may affect cost, progress, and performance of the Work.

C.  Bidder is familiar with and has satisfied itself as to all fedexal, state and local Laws and
Regulations that may affect cost, progress and performance of the Work.

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to
existing surface or subsurface shuctures at the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports
and drawings, and (2) reports and drawings relating to Hazardous Environmental
Conditions, if any, at or adjacent to the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports

and drawings.

E.  Bidder has considered the information known to Bidder itself; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and any Site-
related reports and drawings identified in the Bidding Documents, with respect to the
effect of such information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2) the means, methods, techniques, sequences, and
procedures of constiuctlon to be employed by Bidder; and (3) Bidder’s safety
precautions and programs.

F.  Bidder agrees, based on the information and observations referred to in the preceding
paragraph, that no further examinations, investigations, explorations, tests, studies, or
data ate necessary for the determination of this Bid for performance of the Work at the
ptice bid and within the times required and in accordance with the other terms and
conditions of the Bidding Documets,

G.  Bidder is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work ag indicated in the Bidding Documents.

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, of
discrepancies that Bidder has discovered in the Bidding Documents and confitms that
the written resolution thereof by Engineer is acceptable to Bidder.

L The Bidding Documents are generally sufficient to indicate and convey understanding
of all terms and conditions for the performance and furnishing of the Work.

J.  The submission of this Bid constitutes an inconirovertible representation by Bidder that
Bidder has complied with every requirement of this Article, and that without exception
the Bid and all prices in the Bid are premised upon performing and furnishing the Work
required by the Bidding Documents.

ARTICLE 4 - BIDDER'S CERTIFICATION

4.1 Bidder certifies that Bidder is able to furnish labor that can work in harmony with all other
elements of labor employed or fo be employed on the work, that all employees to be employed
at the worksite will have successfully completed a course in construction safety and health
approved by the United States Occupational Safety and Health Administration that is at least
10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report

for each employee.
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4.2 Bidder certifies that, under penalty of perjury, Bidder is not presently debarred from doing
public construction work in the State of Connecticut under the provisions of Section 31-53a
of the Connecticut General Statutes or any other applicable debarment provisions of any other
chapter of the General Statutes ot any rule or regulation promulgated thereunder; and is not
presently debaired, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered fransactions by any Federal department or agency.

43  Bidder hereby certifies under the penalties of petjuty, to the best of Bidder’s knowledge and
belief, that Bidder has filed all State tax returns and paid all State taxes required by law.

4.4 Bidder certifies that Bidder will comply with 4a-60 and 4a-60a of the Connecticut General
Statutes (C.G.S.) and Sections 46a-68j-21 through 43 of the Regulations of Connecticut State
Agencies, The above statutes and regulations require the grantee to “aggressively solicit the
participation of legitimate minority business enterprises as bidders, contractors, subcontractors

and suppliers of materials.” on projects.

4,5 Bidder certifies that, under the penalties of perjury, this Bid is in all respects bona fide, fair
and made without collusion or fraud with any other person, As used in this patagraph the
word “person” shall mean any natural person, joint venture, parinership, corporation or other
business or legal entity.

4.6 Bidder certifies that, under penalties of perjury, there have been no substantial changes in
Bidder’s financial position or business organization other than those changes noted within the
application since the applicant’s most recent prequalification statement and that the Bid is in
all respects bona fide, fair and made without collusion or fraud with any other person.
“Person” here means any natural person, joint venture, partnership, corporation or other
business or legal entity which sells materials, equipment or supplies used in or for, or engages
in the performance of, the same or similar constiuction, reconstruction, instaliation,
demolition, maintenance or repair work or any part thereof.

4.7 Bidder certifies that this Bid is genvine and not made in the interest of or on behalf of any
undisclosed individual or entity and is not submitted in conformity with any collusive
agreement or rules of any group, association, organization, or corporation,

4.8 Bidder certifies that Bidder has not directly or inditectly induced or solicited any other Bidder
to submit a false or sham Bid,

4.9 Bidder certifies that Bidder has not solicited or induced any individval or entity to refrain from
bidding.

4.10 Bidder certifies that Bidder has not engaged in comrupt, fraudulent, collusive, or coercive
practices in competing for the Contract. For the purposes of this Patagraph:

A.  “corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value likely to influence the action of a public official in the bidding process;

B. “fiaudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of the Owner, (b) to establish bid prices
at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and

open competition;

C.  “collusive practice” means a scheme or atrangement betwesn two or more Bidders, with
or without the knowledge of Ownet, a purpose of which is to establish bid prices at
artificial, non-competitive levels; and
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D. “coetcive practice” means harming or threatening to harm, directly or indirectly,
persons ot their property to influence their participation in the bidding process or affect
the execution of the Contract.

ARTICLE 5 - BASIS OF BID

Bidder proposes to furnish all labor and matetials required for construction of the “Abatement and
Demolition of Former Thames River Apartment Complex, City Project No. 2021-07"

5.1 in accordance with the accompanying Bidding Documents prepared by Tighe & Bond, Inc.,
for the Contract Price specified below, subject to additions and deductions according to the
terms of the Bidding Documents.

5.2  This Bid includes Addenda numbered _1

5.3  The proposed Contract Price (base bid) is:

Two Million, Twenty Four Thousand, Six Hundred Forty Six dollars and Zerg cents dollars
{words)

(82.024646.00 ) . . -
(figures) ’ fg \_&K%T ‘g}\( . @

Alternate Bid  Proposed Cost in Words Proposed Cost in Figure
Number
1 Ten Thousand dollars and Zero Cents $ 10.000.00
Six Theusand, Six Hundred Ninety Six dollars and Zero cents $ 6,896- 0o

Two Rundred Thousand, Six Hundred Forty dollars and Zero cents $ 200.640.00

Thirteen Thousand, Six Hungred Fitty Six dollars and Zero cents $13.656.00

$397,275.00

Three Hundréd WIaTy Severl TRdusand, Two Hundred Sevenly Five dollars and Zero cents

Ninety One Thousand, Eight Hiindred Seventy doliars and Zero cents $ 91 1 870.00

2
3
4
5 Twenty Three Thousand, Nine Hundred Four doliars and Zero Cenls $ 2.3.904 00
6
7
8

Eightesnh Theusand, Six Hundred Twenty dollars and Zero cents $ 1 8,620 .00

U (det . QO
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Base Bid . .
Item Name and Unit Prices Written in , . Total Amount of
Nfltrf:ger Words and Figures Estimated Quantity Ttem (in figures)

Mobilization and Demcbilization, pear lump
sum, the price of:

_ Tump stm* =
i Forty Five Thousand, Nine Hundred Sixly dollars and Zero cents

*MNot to exceed 5% of
($ 45,960.00 ) the total Bid price

$45,960.00

Tempotaty Barriers, Construction Facilities,
Traffic Regulation, and Soil and Erosion
Control Measures for project duration, per lump

sum, the price of:
2 Forly Eight Thousand,Four Hundred Five dolfars and Zero cents

($48,405.00 )

Tump sum =

$48,405.00

Utility  Abandonment and  Subsurface
Investigations, per lump sum, the price of:
3 Seventy One Thousand, Seven Hundred Ninety Thres dellars and Zero cents

lump sum =

(871,793.00 )

$71,793.00

Ashestos Abatement and Disposal at Buildings
A and B, per lamp sum, the price oft

Five Hundred Ninety Five Thousand, Saven Hundred Eighly Five doliars and Zero cents lump sum =

($595,785.00 )

$ 595,785.00

Asbestos and PCB-Containing Roofing
Materials Abatement and Disposal at Buildings
A and B, per lump sum, the price of:

Sixty Sevan Thousand, Seven Hundred Eighiy Five dollars and Zere cents lﬂmp sum =

($ 67,785.00 )

$67,785.00

Remaove and Dispose of Hazardous Materials at
Buildings A and B, per lump sum, the price of:

6 lump sum =
Twenly Four Thousand, Sixty Five dollars and Zero cents

($ 24,065.00 )

$.24,065.00
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Base Bid . . '
Ttem Name and Unit Prices Written in Cstimated Quantity Total Amount of

Ttem, . ‘
Number Words and Figures Ttemn (in figures)

Demolish and Dispose of Standing Building
Components at Buildings A and B as PCB
Regulated Waste, per lump sum, the price of:

7 lump sum = $913.249.00
Nine Hundred Thirteen Thousand, Two Hundred Forty Nine doflars and Zero cents

($ 913.249.00 )

Bxcavate, Demolish, and Dispose of Concrete
Slab (Other than Painted Portions, which
require abatement/disposal as PCB waste),
Subsurface Tunnels, Foundations, and Footings
at Buildings A and B as General Construction
8 Debuis, per lump sum, the price of: Iump sum = $ 197,055.00

One Hundred Ninety Seven Thousand, Fifty Five dollars and Zero cents

($ 197.055.00 )

Backfill, Compact, and Restore with Grasses

Impacted Areas at Buildings A and B, per lump
sum, the price of: $60,549.00

9 lump stim =
Sixty Thousand, Five Hundred Forty Nine dollars and Zero cents

($60,549.00 )
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Alternate
Bid Hem
Number

Ttem: Name and Unit Frices Written in . ) Total Amount of
Words and Figures Estimated Quantity Ytem (in figures) 1

Temporary Barriers, Construction Facilities,
Traffic Regulation, and Soil and Erosion
Control Measures at Building C for project
duration, per lumnp sum, the price of:

1 Ten Thousand dollars and Zero Cents

($10,000.00 )

lutp sum = $10.000.00

Utility Abandonment and  Subsurface
Investigations at Building C, per lomp sum, the
price of:

Six Thousand, Six Hundred Ninety Six doftars and Zerg cents

[

tump sum = $6,686.00

($6,696.00 )

Asbestos Abatement and Disposal at Building
C, per lump sum, the price of:

Two Hundred Thousand, Six Hundred Forty dollars and Zero cents Iump sunt = $200,640.00

(3 200,640.00 )

Remove and Dispose/Recycle of Hazardous
Materials at Building C, per lump sum, the price
of:

4 lump sum = $13,656.00
Thirteen_Theusand, Six Hundred Fifty Six dollars and Zero cents

($13.656.00 )

Asbestos and PCB-Containing Roofing
Materials Abatement and Disposal at Building
C, per lump sutn, the price of!

lump sum = $23,904.00

Twenly Three Thousand, Nine Hundred Four dofiars and Zera Cents

(% 23,904.00 )
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Alternate o . .
Item Name and Unit Prices Written in Estimated Quantity

Bid Item t
Namber Words and Figures

Total Amount of
Item (in figures)

Bemolish and Dispose of Standing Building
Components at Building C as PCB Regulated
Waste, per lump sum, the price oft

6 hump sum =

Three Hundred Ninety Seven Thousand, Two Hundred Seventy Five dollars and Zero cents

¢ 397,275.00 )

$397.275.00

Excavate, Demolish, and Dispose of Concrete
Slab, Subsurface Tunnels, Foundations, and
Footings at Building C as General Construction
Debris, per lump sum, the price of:
7 hsinp st =

Ninety One Thousand, Eighi Hundred Seventy dollars and Zero cents

(8 91,870.00 )

$.91,870.00

Backfill, Compact, and Restore with Grasses
Impacted Areas at Building C, per lump som,
the price of:

8 Eighteen Thousand, Six Hundred Twenly dollars and Zero cents lump sum =

($.18,620.00 )

$18,620.00

Fem 2: Sub-Bids as follows:

Sub-Trade Name of Sub-Bidder | BaseBid Amount | Bonds required
indicated by

“YeSH 01‘ “Noihi:

N/A

Total of tlem 2: §

*Failure fo fill in any or all spaces in the Bonds Required column will be construed as an entry of

the word "no.”
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54  Bidder agrees that each of the above-named Sub-Bidders will be used for the work indicated
at the amount stated, unless a substitution is approved by the Owner. Bidder further agrees to
pay the premiums for the performance and payment bonds furnished by Sub-Bidders as
requested herein and that ali of the cost of all such premiums is included in the amount set
forth in Item 1 of this Bid.

5.5 Bidder agrees, if this Bid is accepted, to promptly confer with Owner on the question of Sub-
Bidders, and that Owner may substitute for any Sub-Bid listed above a Sub-Bid filed with
Owner by another Sub-Bidder for the sub-trade against whose standing and ability Bidder
makes no objection; and that Bidder will use all such finally selected Sub-Bidders at the
amounts named in their respective Sub-Bids and be in every way as responsible for them and
their work as if they had been originally named in this General Bid, the total Contract Price
being adjusted to conform thereto.

ARTICLE 6 - TIME OF COMPLETION

6.1 Bidder agrees that the Work will be substantially completed and 1‘éady for final payment in
accordance with paragraph 15.06 of the General Conditions on or before the dates or within
the number of calendar days indicated in the Agreement,

6.2  Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure
to complete the Work within the times as stated in the Agreement,

ARTICLE 7 - ATTACHMENTS TO THIS BID

7.1 The following documents are attached to and made a condition of this Bid:
Two Hundred Seventy Eight Thousand, Sever Hundred Thirty dollars and Seventy cents

A.  Bid deposit in the amount of dellars ($__278,730.70 ),
consisting of a bid bond in the amount of ten percent of the total amount of Bid

B.  RBvidence of authority to sign  Please see attached
C.  List of Project References  Please see attached.

Evidence of authority to do business in the state of the Project; or a written covenant to
obtain such license within the time for acceptance of Bids  Please see attached.

E. A list of adversarial proceedings in which the bidder is or was a party within the past 5
years that relate to the procurement or performance of any public or private construction
contract together with a brief statement as to outcome if concluded or status if pending.

See altached, \ . . .
F. A list of any projects on which the firm was terminated or failed to complete the work

within the past 10 yeats, including a brief explanation for cach instance listed.
NONE
G.  Contractor’s License or Registration No.. _000750 or Bvidence of

Bidder’s ability to obtain a license ot registration and a covenant by Bidder to obtain
said license or registration within the time for acceptance of Bids;  Please see altached.

H. Evidence of Bidder's qualifications in accordance with Article 3 of Section 00200
Please see highlighted items on attached reference sheet.
1 CHRO Contract Compliance Regulations Notification to Bidders form
Please see attached.
J.  Department of Administrative Services Prequalification Certificate under the category
of either Demolition or Asbestos Removal
Please see attached.
K.  List of Subcontractors
Please see attached.
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EJCDC= PENAL SUM FORM

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

Bid Bond

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

J.R. Vinagro Corporation
2208 Plainfield Pike, Johnston, Rl 02919

SURETY (Name, and Addyess of Principal Place of Business):

Endurance American Insurance Company
4 Manhattanville Road , Purchase, NY 10577

OWNER (Name and Address):

City of New London Department of Finance-Purchasing
13 Masonic St, New London, CT 06320

BID
Bid Due Date: March 9, 2021
Deseription (Project Name— Include Location): 2021-07 Abatement and Demolition of Former Thames
River Apartment Complex 40-48 Crystal Avenue, New London CT

BOND

Bond Number: Bid Bond
Date: March 9, 2021

Penal sum _Ten Percent of Amount Bid 5 10%
(Words) (Figures)
Surety and Bidder, intending to be legally bound hereby, subjeot to the terms set forth below, do each cause this
Bid Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURLETY
J.R. Vinagro Corporation (Seal) Endurance American Insurance Company (Seal)
Bidder’s Name and Corporate Seal Surety’s Namqﬂ_iagd Corporate Seal
- - \
By: > A Ao~ By: '
Signafie Signature (Attach Power of Attorney)
Naseph € _n0qg 0 Amanda Terry
Print Namp Print Name
‘Pno ay (0 o N Attorney-in-Fact
Title ) Title /) ) )
Atftest: K AL IA %ﬁ:\\ Attest: /( /WA—f»/myM,a——i
Signgdture 7 - Sigiiature
Lice Piesi d o0 1+ Surety Acct Rep
Title Title

Note: Addresses are to be used for giving any required notice.
Provide execution by any additional parties, such as joinl venturers, if necessary.

EICDC® C=430, Bl Bond (Penal Sum Forns), Published 2013, (EAOT/15)
Prepared by the Engincers Joint Contract Documents Conumiltee.
00430-1




EJCDC= PENAL SUM FORM

ENGINEEAS MIINT CONTRACE
DOCUMENTS COMMITTEE

1. Bidder md Sutety, jointly and severally, bind themselves, their hoirs, executors, administrators, successors, and
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the penal
sum Is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms of this Bond shall be
Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shail oceur upon the faflure of Bidder to deliver within the time xequired by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the exceuted Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Docuinents.

3. ‘This obligation shall be null and void if:

3.1  Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents {or any
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2 Al Bids are rejected by Owner, or

13  Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by
Paragraph 5 hereof).

4, Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt
by Bidder and Surefy of written notice of default from Owner, which notice will be given with reasonable promptness,
identifying this Bond and the Project and including a statement of the amount due.

5. Surety waivesnotice of any and all defenses based on or arising out of any time extension to issue Notice of Award
agreed fo in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surefy’s writlen consent.

6. Mo suit or action shall be commenced under this Bond prior to 30 calendar days afier the notice of default required
in Paragraph 4 above is veceived by Bidder and Surety and in no case later than one year after the Bid due date.

7. Aty suit or action under this Bond shall be commenced only in a coutt of competent jurisdiction Jocated in the
state in which the Project is located.

8. Notices required hexeunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on
the face of this Bond, Such notices may be sent by personal delivery, commercial courfer, or by United States
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon
receipt by the party concerned,

9. Surety shall cause to be attached to this Bond a current and effective Power of Atforney evidencing the authority of
the officer, agent, or representative who executed this Bond on beha!f of Surety to exeoute, seal, and deliver such Bond
and bind the Surety thereby,

10. This Bond is intended to conform to all applicable statutory requitements, Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If
any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall govern and the
remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

11, Theterm “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EICHO® 430, Bid Bond (Penal Sum Yorm). Pubilished 2013, (EA.D715)
Prepaved by the Engineers Joiné Contract Bocuments Committez.
104301
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A — POWER OF ATTORNEY

10065

N ALL BY THESE PRESENTS, that Endurance Assurance Corporation, a Delaware corporation, Endurance American Insurance Company, a Delaware
curporation, Lexon Insurance Company, a Texas corporation, and/or Bond Safeguard Insurance Company, a South Dakota corporation, each, a "Company” and
collectively, “Sompo International,” do hereby constitute and appoint: Steven Vitorino, Gail Perrin, Shelly Andrade, Amanda Terry as true and lawful Attorney(s)-In-Fact
to make, execute, seal, and deliver for, and on Iis behalf as surety or co-surely; bonds and undertakings given for any and all purposes, also to execute and deliver on its
behalf as aforesald renewals, extensions, agreements, waivers, consents or stipulations relating to such bonds or undertakings provided, however, that no single bond or
undertaking so made, executed and delivered shall obligate the Company for any portion of the penal sum thereof in excess of the sum of ONE HUNDRED MILLION Dollars
($100,000,000.00).

Such bonds and undertakings for said purposes, when duly executed by said attorney(s)-in-fact, shall be binding upon the Company as fully and to the same exlent as if
signed by the President of the Company under ils corporate seal attested by its Corporate Secretary.
This appointment is made under and by authority of certain resolutions adopted by the sole shareholder of each Company by unanimous written consent effective the 15"
day of June, 2019, a copy of which appears below under the heading entitled “Cerlificate”.
This Power of Attorney is signed and sealed by facsimile under and by authority of the following resolution adopted by the sole shareholder of each Company by
unanimous written consent effective the 15 day of June, 2019 and said resolution has not since been revoked, amended or repealed:
RESOLVED, that the signature of an individual named above and the seal of the Company may be affixed to any such power of attorney or any certificate relating thereto
by facsimile, and any such power of attorney or certificate bearing such facsimile signature or seal shall be valid and binding upen the Company in the future with respect
to any bond or undertaking to which it is attached.

IN WITNESS WHEREOF, each Company has caused this instrument to be signed by the following officers, and its corporate seal to be affixed this 15" day of
June, 2019.

Endurance Assurance Corporation _ . Endurance American - Lexon Insurance Company Bond Safeguard
“'f!ll' R '/ Insurance Cornpany '( B A f ) =771 Insurance Company
By: ([t e U 7 i By s U o f By: /Lo Lnad | ol ! O {5
Richard Appeliﬁ\m-&ﬁsnior Counsel  Richard Appel;, 8 Counsel 1SVP & Senior'Counsel

S5E0 Mgy,

o,
%,

S oalUranes s,
Shestidieg™
3 [y

GRPORL:
< s

' INSURANCE |

2002 \ COMPANY .

., DELAWARE

'u""““"“"‘\i"‘
On this 15" day of June, 2019, before me, personally came the above signatories known to me, who being duly swom, did depose and say that hellbeﬂé{:{’?{i )nffjcer of each
ST 05 77,

o Companies; and that he executed said instrument on behalf of each Company by authority of his office under lht by~l#ws of each Company.* -
; By, f F P o LB

A 1;
" ARN + 43 111 Verns
By: LLAMVAA 1 (MY A0V
Amy Taylor, Notér_y Public

Vv

)

{/ \ 2 % £ 3
L My Commissign Expires 5.'9&235
) ., G s

CERTIFICATE ( i . e

1, the undersigned Officer of each Company, DO HEREBY CERTIFY that:

1. That the original power of attorney of which the foregoing is a copy was duly executed on behalf of each Company and has not since been revoked, amended or madified,
that the undersigned has compared the foregoing copy thereaf with the original power of attorney, and that the same is a true and correct copy of the original power of

attorney and of the whole thereof;
2. The following are resolutions which were adopted by the sole shareholder of each Company by unanimous written consent effective June 15, 2019 and said resoclutions

have not since been revoked, amended or modified:

"RESOLVED, that each of the individuals named below is authorized to make, execute, seal and deliver for and on behalf of the Company any and all bonds,
undertakings or obligations in surety or co-surety with others: RICHARD M. APPEL, BRIAN J. BEGGS, CHRISTOPHER DONELAN, SHARON L. SIMS,
CHRISTOPHER L. SPARRO, MARIANNE L. WILBERT

; and be it further

RESOLVED, that each of the individuals named above is authorized fo appoint attorneys-in-fact for the purpose of making, executing, sealing and delivering bonds,
undertakings or obligations in surety or co-surety for and on behalf of the Company.”

3. The undersigned further certifies that the above resolutions are true and correct copies of the resolutions as so recorded and of the whole thereof.
IN WITNESS WHEREOF, | have hereunto set my hand and affixed the corporate seal this 9" day of March ) 2021

NOTICE: U.S. TREASURY DEPARTMENT’S OFFICE OF FOREIGN ASSETS CONTROL (OFAC)

No coverage is provided by this Notice nor can it be construed to replace any provisions of any surety bond or other surely coverage provided. This Notice provides information concerning

possible impact on your surety coverage due lo directives issued by OFAC. Please read this Notice carefully.

The Office of Foreign Assets Control (OFAC) administers and enforces sanctions policy, based an Presidential declarations of "national emergency”. OFAC has identified and listed

numerous foreign agents, front organizations, terrorists, terrorist organizations, and narcotics traffickers as “Specially Designated Nationals and Blocked Persons”. This list can be located

on the United States Treasury's website — !

In accordance with OFAC regulations, if it is determined that you or any other person or entity claiming the benefits of any coverage has violated U.S. sanctions law or is a Specially

Designaled National and Blocked Person, as identified by OFAC, any coverage will be considered a blacked or frozen contract and all provisions of any coverage provided are immediately
‘act to OFAC. When a surety bond or other form of surely coverage is considered to be such a blocked or frozen contract, no payments nor premium refunds may be made without

Jrization from OFAC. Other limitations on the premiums and payments may also apply.

Any reproductions are void.
Surety Claims Submission:
Telephone: 615-553-9500 Mailing Address: Sompo International; 12890 Lebanon Road; Mount Juliet, TN 37122-2870




CLERK CERTIFICATE
AUTHORIZATION TO SIGN CONTRACT

At a duly authorized meeting of the Board of Trustees/Directors of the

J.R. Vinagro Corporation held on January 2, 2021
(Name of Corporation) (Date)
At which all the Trustees/Directors present and waived notice, it was VOTED, that

Joseph R. Vinagro , President of this organization
(Name) (Officer)
Is authorized to execute all bids, bid bond, and contracts in the name and behalf of said organization,
affix its corporate seal thereto; and such execution of any contract or obligation in this organization’s
name on its behalf by such President under the seal of the organization shall be valid and
binding (Officer)
upon this organization.

| hereby certify that | am the clerk of the _J.R. vinagro Corporation. a Rhode Island Corporation_and that
(Name of Organization)
Joseph R. Vinagro is the duly elected President
(Name) (Officer)
of said organization, and that the above vote has not been amended or rescinded and remains in full

force and effect as of this date.

Corporate Seal Here: ;
Sighature

Karen Hilton
Type Name
March 9, 2021 Clerk
Date Title

2208 Plainfield Pike, Johnston, RI 02919 tel (401)-943-7100 - fax (401) 647-5041



1.R. Vinagro Corporation

EXPERIENCE REFERENCES

C. and H.

(Projects Highlighted in Bue are 4 stories or more.)

Project Title and Owner/Contact Name/Phone
Contract Amount Location Number Completion Date Detailed Description of Work
Division of Capital Asset Demolition and abatement of a 14,256sf single story structure
Management and consisting of two barns, processing area, support spaces and a
Templeton Valley Barn [ Maintenance Jason Kruckas metal storage building. Removal of all asbestos containing
212 Fuller Drive, 617-955-6402 material,lead paint abatement, building demolition and site
$231,700.00 Baldwinville, MA jason.kruckas@state.ma.us 04/30/2020 cleanup.
R.P. lannuccillo & Sons
Prospect Hill Water Tank,| Construction Co. Gary W. Demolition and removal of steel standpipe. Disposal of tank.
Main Street, Westford, | Troilo 401-351-8877 ext. 204 Removal of any below grade foundation walls. Protected existing
$143,800.00 MA gtroilo@rpiannuccillo.com 07/27/2020 block masonary structure. Lead/PCB abatement.
CHA Companies Abatement and demolition of the former Bridgewater
Demo of Former Mitchell | Shane Nolan 617-921-2830 Elementary School including assocaited sitework and utility
$585,812.00 Elementary School snolan@chacompanies.com 09/28/2020 remaval.
Razing of the 50,078sf wing of building # 2. Raze structure down
Lincoln High School,135 | Sitecon Corporation Caiti through the foundations and footings. Haued| material from site
0ld River Road, Lincoln, Moran 401-944-2335 to licensed recycling facility. Removed foundation was sloped for
$170,000.00 RI caiti@siteconcorp.com 08/31/2020 safety.
Sisters of St. Joseph, 85 Kurt MacNamara Brick facade removal, removal and disposal of ACM coated CMU
Bethany Road, 781-891-0200 block associated with steel columns, demalition of building, slab,
$781,940.25 Framingham, MA kmacnamara@wkmacnamara.net 03/21/2019 foundation and footings.
Asbestos Abatement, Hazardous Waste Removal and Disposal,
Lead based paint remediation, site clearing, erosion control,
Demolition of Bldg. #488 Edward Spinard utility disconnects, building and foundation
Eccleston Avenue, North 401-295-0044 demolition/removal/disposal, misc. debris removal, site
$477,029.75 Kingstown, RI espinard@quonset.com 05/23/2019 restoration, fill and compact gravel borrow.
Whittier Choice Asbestos Abatement of multiple buildings, Removal and disposal
Neighborhood, Cabot | William Parker 7814 of mastic in the tunnel, additional mastic removal, demolition of
$1,386,149.63 Street, Roxbury, MA 356-7666 06/15/2018 buildings and existing water service work.
DOT Block Project, 166 Kevin Kelley
Pleasant Street, 617-939-1031 Cuts and Caps, Building and site demolition at multiple locations
$752,926.76 Dorchester, MA kevin.kelly@atlasboston.com 07/20/2018 and furnish gravel.




J.R. Vinagro Corporation

EXPERIENCE REFERENCES

51,188,839.76

Phase V - Belchertown

Marc Richards
508-471-9621

Asbestos Abatement, Hazardous Materials removal and Disposal,
PCB Soils Excavation and Disposal, PCB >50 ppm Removal and
Disposal Fagade and Exterior Columns and Beams, Building
Demolition, Foundation Footings Removal. Bituminous Removal
and Disposal, Tunnel
Decommissioning/Abatement/Demolition/Backfill/Seal Entrance,

State Belchertown, MA mijrichards@tighebond.com 07/06/2018 Backfill, Place & Compact Imported Gravel Borrow.
. Michael Stivers 480- Decon and remove environmental materials. Selective
$6.424.566.29 buekCarmpas, 75 wﬂa 479-3025 05/31/2018 demolition, asbestos abatement, corrosive waste removal, toxic
- Road, Hudson, MA michaelx.stivers@intel.com metal decon, flammable waste removal, offsite crushing,
demolition of multiple buildings.
Consigli Construction
$2.894.271.20 gmﬂ?.eo%m. ﬁ.o Spea T Hgsmﬁm 12/31/2018 Asbestos Abatement, Hazardous Material Removal and Disposal
: Drive. Natick. MA 508-244-4555 R W g
SRpnEHAE SonsaR cont and Demolition of Zc_ﬂ_n._m buldings and Pumphouse. Abestos
Abatement of Tunnel.
Removal and Disposal of all Non-Asbestos Related Oil and/or
Demolition of the Alan Hanscom 781- Hazardous Materials, Removal and Disposal of all White Goods,
$854,715.00 Plymouth County 255-1982 11/11/2017 Abatement and Hazardous Material Removal and Disposal of
Hospital, Hanson, MA ahanscom(@beta-inc.com Paint Shop, Animal Barn, Large Trailer, Small Trailer, Main
Building and Demolition of all previously mentioned buildings,
and Site Restoration
National Development
Raytheon Redevelopment Steve Senna Asbestos Abatement, NTWP Asbestos Removal and Disposal,
Phase 2 - 528 Boston 617-559-5046 OHM Removal and Disposal, Test Pits, Contaminated Soils, Poly
$2,259,672.99 Post Road, Sudbury, MA ssenna@natdev.com 07/01/2017 Vapor Barrier and Precast Concrete Panel Disposal.
Raytheon Redevelopment Nationzl Development
Phase 1 - Buildings 2, 3 Steve Senna Asbestos Abatement, NTWP Asbestos Removal and Disposal,
and 4 - 528 Boston Post 617-559-5046 OHM Removal and Disposal, Test Pits, Contaminated Soils, Poly
$1,357,191.25 Road, Sudbury, MA ssenna@natdev.com 12/02/2016 Vapor Barrier and Precast Concrete Panel Disposal.
City of Quincy/Woodard & PCB Impacted Material Abatement and Removal, Ashestos
Curran Abatement and OHM Removal and Disposal, Cutting and Capping
R.J. Dowling es, Raze, Remove and Dispose of Parking Garage, Building
Demolition of the Ross 401-484-6136 Restoration, Electrical , Restoration, Site Restoration, and Tree
$798,676.31 Parking Garage rdowling@woodardcurran.com 07/29/2016 Removal.




J.R. Vinagro Corporation

EXPERIENCE REFERENCES

$819,915.45

Phase 7 Abatement and
Demolition of
Miscellaneous Buildings
and Associated Work

MassDevelopment
Alan Delaney

878-784-2917
adelaney@massdevelopment.com

08/30/2016

Concrete tunnel removal. Asbestos Abatement, OHM Removal
and Disposal, multiple utility terminations, decommissioning and
removal of monitoring wells, removal and disposal of utility
poles, demolition of steam tunnels/corridors, concrete footings,
concrete crushing, and ACM Contaminated soil removal
associated with the demolition of Administration Bldg., Fenton
Bldg., Tapella Bldg., and Pump House. Salvaged the clock tower.

$1,253,001.00

Charter Oak
International, West
Hartford, CT

Town of West Hartford
Robert Palmer
860-561-7925

robert.palmer@westhartfordet.gov

08/21/2016

Lead Abatement and Disposal, Asbestos Abatement and
Disposal, OHM Abatement and Disposal, Demolition of PCB
Excluded Product Contaminated Building, ACM Tar Removal

from Walls, Petroleum Impacted Soil Removal and Disposal, and
Removal and Disposal of Existing Deep Footings.

$3,307,741.57

Phase 4 - Abatement and
Demolition - Multiple
Buildings and Associated
Work

Mass Development
Alan Delaney
978-784-2917
adelaney@massdevelopment.
com

01/29/2016

Cencrete tunnel removal. Asbestos Abatement, OHM Removal
and Disposal, multiple utility terminations, decommissioning and
removal of monitering wells, demolition of steam tunnels, silos,

stack, retaining walls, ramps, concrete footings, concrete
crushing, and ACM Contaminated soil removal associated with

the demolition of Building #25, # 1 (Power Plant Building), #17,

#18, #19, #20, #21, #22, #23, #24, #26, and Building #60.

$523,806.22

Phase IV - Former Bent
Mill Facility,
Gardner, MA

City of Gardner, MA

Jennifer Dymek
630-4011, Option 1

jdymek@gardner-ma.gov

978-

10/09/2015

Asbestos Abatement and Hazardous Material Removal and
Disposal. Removal and Processing of Building Slabs and
Foundations. Removal and Disposal of Railroad Spur Line, R & D
of Asphalt and Sealing of Pipe Chase Tunnels.

$1,383,653.00

Jefferson Park State
Demolition Project

Cambridge Housing Authority
Daniel Baker

617-520-6382
dbaker@cambridge-housing.org

10/28/2015

Asbestos Abatement and Demolition of 4 Housing Units,
Hardscape, Grubbing, Stock Piling of Loam, and Backfilling.

52,339,470.80

Demolition of Former GE
Base works Facility

General Electric Company
Kevin McNeill
610-407-7512

kevin.j.mcneill@mwhglobal.com

04/30/2015

Utility Terminations, Lead Paint Removal, Universal Waste/Liquid
Removal, Asbestas Abatement, Demolition and Contaminated
Soil Removal associated with the Boiler Building, Garage Building
and Main Building.




J.R. Vinagro Corporation

EXPERIENCE REFERENCES

St. James the Great
Church and Rectory
Demolition - 800

Town of Wellesley Permanent
Building Committee, Terry

Asbestos Abatement and Demolition of Former Church and

Worcester Street, Tolosko, P.E. 617-682-7303 Rectory. Remove and Dispose of Foundations, Furnish and
$452,500.00 Wellesley, MA terry.tolosko@bristolea.com 07/27/2015 Install Gravel, Loam and Seed.
Quonset Development
Corporation
Demolition of Buildings 7,|Brian Reynolds 401- Abatement and Demolition of former US Navy buildings and
839, 37 and 63 & Steam 295-0044, ext. 246 associated structures; utility disconnections, site restoration;
$861,600.10 Plant, Quonset RI breynolds@quonset.com 09/15/2014 onsite crushing.
Town of Andover
Skanska USA Building, Inc.
Demolition of the | Nick Palombo 617
Bancroft Elementary 212-1841 Abatement and Demolition of elementary school including
$478,327.49 School nicholas.palumbo@skanska.com 08/22/2014 foundations; utility disconnects, rough grade.
Demolition of the Former City of Bridgeport
Remgrit Facility, 812 David Palus Remediation and Demolition of Manufacturing Building and
Barnum Ave., Bridgeport, 203-333-9320 Boiler Building; asbestos/PCB/OHM abatement; utility
$1,668,911.52 CcT david.palus@bridgeport.com 04/30/2014 abandonment; on site crushing; ornamental fencing; site work.
Town of Portsmouth  David
Demolition of the Former| Kehew 401-
Elmhurst School, £83-0362 Abatement and Demolition of former school; utility
$446,855.00 Portsmouth, Rl dkehew@portsmouthri.com 09/29/2013 abandonment, backfill/compaction; site restoration.
Town of Enfield
Demolition of Former Donald Nunes
Higgins School, Enfield, 860-272-3541 Abatement and demolition of former school; utility disconnects;
$320,268.65 CcT dnunes@enfield.org 09/26/2014 backfill /compaction; loam/seed.
Division of Capital Asset
Management
Jenn Campbell Abatement and Demolition of a dormitory for the Former
Former Odyssey House 617-727-4050, ext. 31387 Medfield State Hospital; utility termination; site restoration as
$125,055.06 Demolition Project jenn.campbell@state.ma.us 08/18/2014 green space including backfill/grading/loam and seed.
Newton Angier W.T. Rich Company, Inc.
Elementary School Steven Roman
Demolition Project, 617-467-5010, etx. 26 Abatement and demolition of former school; utility disconnects;
$674,851.66 Newton, MA sroman@wtrich.com 09/20/2014 backfill; compact and grade.




J.R. Vinagro Corporation

EXPERIENCE REFERENCES

Scope of work included Demolition of 4 Buildings in total.
Bridgewater-Raynham Asbestos abatement prior to demo. All concrete foundations,
Regional School District Al floors, slabs and adjacent slabs were removed and disposed
Demolition of 97 & 114 Baroncelli along with any/all misc. concrete on site. Site completely filled
Swift Ave., Bridgewater, 508-279-2106 including storage pit and voids. Installed a 24" by 600 road as
$110,866.50 MA abaroncelli@bridge-rayn.org 08/30/2014 part of site work.
Project consisted of cutting and capping of utilities, protection of
City of Medford monitoring wells, AST decon and removal, interior asbestos
Demolition of 21 and 54 Louise Miller abatement, salvaging of items, mechanical and hand demolition
James Street, Medford, 781-393-2465 of former garage building and complete slab removal and
$110,162.79 MA Imiller@medford.org 08/09/2013 disposal.
Town of Berkley Performed interior asbestos abatement prior to demolition.
Paul Modlowski Demolition of entire Former Town Hall Building and complete
Demolition of the Former 508-824-6794 debris removal. Completed demolition and removal of building
$151,551.60 Town Hall berkleybos@yahoo.com 12/11/2013 slab/foundation.
Completed Ashestos Abatement and Demolition of Former Gas
Station and Vacant Restaurant located at 12657 & 1263 Saratoga
Street. Demolition included gas station canopy, removal and
disposal of UST and AST's, complete removal and disposal of
Demolition of 1257 & | Massachusetts Port Authority slab/foundations. Area was loamed and hydroseeded and
1263 Saratoga Street, Erik Bankey permanent fencing was installed to complete required site work
$166,051.56 East Boston, MA ebankey@massport.com 09/05/2013 under an accelerated work schedule.
Division of Capital Asset Scope of werk included interior abatement as well as bulk
Management loading of unstructurally sound area's of former dilapidated
Demolition of Barn, Orville Henry milking barn. Concrete slab and foundations were removed and
Middlesex House of 617-727-4003 disposed. Rebuilt retaining wall that abutted buildings to be
$209,470.85 Corrections orville.henry@state.ma.us 08/12/2013 demolished and loam and seeded site.
City of Boston
Public Facilities Department
Demolition of the Former | Robert Melvin 6174 Demolition of entire 2 story brick (full basement consisting of
Police Station, 872 438-7621 three (3) levels) former Police Station which included site
Morton Street, Mattapan, |robert.melvin@cityofboston.g clearing, cutting and capping of utilities, asbestos abatement and
$213,893.78 MA ov 09/13/2013 hazardous materials removal and disposal.
Narragansett Bay Demolition of two adjoining structures down to top of
Commission, Tony foundation. Removal and disposal of all contents of structures,
Dalmazzi 401-641- removal of all vegetation from site along retaining walls,
NBC - Fields Point WWTF 3268 ashestos abatement and hazardous materials removal and
$120,854.22 Site Demolition tdalmazzi@narrbay.com 08/02/2013 cutting and capping of utilities.




J.R. Vinagro Corporation

EXPERIENCE REFERENCES

$129,153.40

Demolition of Multiple
Properties Associated
with MassDOT Contract
#71104 (Roadway
Construction & Related
Work, Lincoln/Concord,
MA)

D.W. White Construction, Inc.
James Hebert
508-763-8868

jhebert@dwwhite.com

07/12/2013

Asbestos abatement and Demolition of 11, 32, 30, 24, 20, 16,
and 8 Cambridge Turnpike and Demolition only of 18 Cambridge
Turnpike and 61 Concord Turnpike. Complete demolition of 10

residential properties in Lincoln/Concord.

$148,075.27

Demolition of the Old
Falmouth Ice Rink

Wood's Hole, Martha's
Vineyard & Nantucket
Steamhip Authority
Bill Cloutier
508-889-8214

02/26/2013

Completed the demolition of the entire former Old Falmouth Ice
Rink which included asbestos abatement and hazardous
materials removal and disposal, and cutting and capping of

utilities.

$211,650.00

Demolition of Weymouth
Hanger #1, North and
South Lean To's

Rafael
978-794-

RM Technologies,
Guzman,
0006

08/28/2012

Hangar demolition and asbestos bulk loading.

$268,000.00

Demolition of 357 and
367-385 Main Street,
Webster, MA

John McAuliffe,
508-948-3800
jmcauliffe@webster-ma.gov

09/28/2012

Asbestos abatement, total building takedown and UST removal.

$128,650.00

Demolition of 27 Revere
Road, Quincy, MA

City of Quincy,
Fran Sandonato,
617-376-1902
fsandonato@quincyma.gov

10/13/2012

Asbestos Abatement and total take-down of former Legion Hall
and cut and capping of utilities.

$2,446,023.79

Abatement and
Demolition of Worcester
Narth High School

City of Worcester,
Paul Moosey
508-799-1210
mooseyp@worcetserma.gov

08/10/2012

Total take-down of former High School, Ashestos and PCB bulk
product abatement, cutting and capping of utilities.

$171,077.00

Abatement and
Demolition of South Bent
Mill Complex - Phase III

City of Gardner,
Jennifer Dymek 978-
632-3800, Ext.1
jdymek@gardner-ma.gov

07/24/2012

Asbestos Abatement and total take-down of Mill Building and
site improvements.

$110,872.00

Demolition of 123
Newton Street, Holyoke,
MA

City of Holyoke,
David Martins
413-322-5650

martinsd@ciholyoke.ma.us

06/28/2012

Total take-down of 3 story apartment building and Site
Improvements.

$398,046.00

Demolition of 4-6
Newbury Street, Boston,
MA

Suffolk Construction James
McCoy 617-445-
3500

04/23/2012

Total take-down of 6 level parking garage.
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$500,129.25

Demolition of the Former
Market Square Building,
Chicopee, MA

City of Chicopee
Carl Dietz
413-554-1490

05/07/2012

Party wall stabilization, asbestos abatement and total building
demclition.

$119,582.00

Demolition of 301
Northern Ave., East
Boston, MA

Massachusetts Port Authority
David Doane
617-568-5973
ddoane@massport.com

06/27/2012

Total take-down and site improvements.

$103,850.00

Demclition of 10
Buildings on Navy Drive,
North Kingstown, Rl

Coventry Building Wrecking,
Co. Jacqueline Baccari
401-828-6221

05/29/2012

Demolition and disposal of of 10 Buildings located on Navy Drive
in North Kingstown, RI.

$310,862.00

Demolition of 55
Boylston Street, Newton,
MA

The Torrey Company, Inc.
Mark Trettle
508-695-6005
mark.trettel@torreyco.com

05/14/2012

Demolition of a two story former Macy's Building. Demolition of
brick veneer and interior demolition completed in Phase I.
Demolition of remaining building. completed in Phase I1.

$665,609.82

Demolition of Multiple
Buildings, CSX Intermodal
Facility Expansion Project

Ragnar-Benson Construction
Randy Perdue
547-698-4900

randy.perdue@rbic.com

03/15/2012

Demclition of 7 Buildings, removal of high mast light poles,
crushing of concrete and retaining wall removal and disposal.

$1,923,552.70

Demolition of Multiple
Buildings on Peddocks
Island

Consigli Construction Co., Inc.
Marco Bader
508-458-0443

mbader@consigli.com

07/01/2011

Asbestos Abatement of 14 Buildings and Demolition of 12
Buildings located on Peddocks Island in Hull, MA. All equipment
and manpower had to be transported vis barges to the island.
All debris loaded off site. Additional site work and grading was
also completed under this contract.

$3,334,727.00

Asbestos Abatement and
Demolition of the Former
Mastex Industries Facility

Holyoke Gas and Electric
Timothy Shannon
413-536-8308

10/07/2011

Asbestos, PCB and Hazardous Material Abatement and Disposal
and Demolition of Buildings. Excavation and processing of
buried demolition debris. Backfill and compaction with
processed on-site material. Imported backfill material, site
restoration, grading and installation of fencing.




Business Inquiry

Business Detalls

Business Name:

Buslness ID:

Business Address:

Malling Address:

Date Inc/Regislralion:
Commence Business Date:
Annual Report Due Date:

NAICS Code:

Principals Details
NamelTltle

J.R. VINAGRO CORPORATION
0946417

2208 PLAINFIELD PIKE, JOHNSTON, RI, 02019,
USA

2208 PLAINFIELD PIKE, JOHNSTON, RI, 02919,
usa

Aug 08, 2008
Apr 01, 2008
08/08/2020

Construction (23 )

Business Address

JOSEPH R. VINAGRO PRESIDENT 2208 PLAINFIELD PIKE, JOHNSTON, RI, 02919

2208 PLAINFIELD PIKE, JOHNSTON, RI, 02919,

KAREN HILTON VICE PRESIDENT USA

JOSEPH R. VINAGRO DIRECTOR 2208 PLAINFIELD PIKE, JOHNSTON, RI, 02919

Agent Summary

AgentName C T CORPORATION SYSTEM

Agenl Business Address

Agenl Resldence Address NONE

Agent Malling Address NONE

Citizenship/State Inc:

Last Reporl Filed Year:

Business Type:

Business Stalus:

Name In Stale of INC:

NAICS Sub Code:

Residence Addross

Forelgn/RI

2019 |

Stock

Active

J.R. VINAGRO CORPORATION

Site Preparation Contractors (238910 )

2101 PLAINFIELD PIKE, JOHNSTON, RI, 02819

2208 PLAINFIELD PIKE, JOHNSTON, R, 02819, USA

2101 PLAINFIELD PIKE, JOHNSTON, RI, 02919

67 BURNSIDE AVE, EAST HARTFORD, CT, 06108-3408




RECYCLING « DEMOLITION = CRUSHING
LAND CLEARING » SITE DEVELOPMENT

E. Adversarial Proceedings

Case #PM2012-1719

J.R. Vinagro Corporation vs. 96-109 Pine Street, LLC (Owner)

J.R. Vinagro Corporation has brought suit against Owner; dispute over lack of payment from
Owner for work performed. Judgement was issued April 6, 2018 and payment received.
Determination regarding reimbursement of legal fee’s is still pending.

C.A. No. NC-2017-0034

J.H. Hydrant LL.C v. J.R. Vinagro Corporation. Suit filed by J.H. Hydrant LLC seeking
compensation for subcontract work performed pursuant to a contract awarded to J.R. Vinagro
Corporation by Quonset Development Corporation. J.R. Vinagro denies that J.H. Hydrant
performed all the subcontract work for which it is seeking payment. The suit was filed on
February 21, 2017 and settlement negotiations were reached July 10, 2017. J.H. Hydrant had
also filed a claim against the bond for this project, which J.R. Vinagro disputed for the same
reasons as the lawsuit. The bond claim was released May of 2018 upon completion of final
scope and final payment of the settlement.

There are numerous tort and small claims cases concerning outstanding balances due on overdue
accounts.

2208 Plainfield Pike Johnston, Rl 02919 | Office (401) 943-7100 | Fax (401) 946-7666
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i J.R. VINAGRO CORPORATION
% 2208 PLAINFIELD PIKE
JOHNSTON RI 02919-5717

Dear J.R. VINAGRO CORPORATION,

Attached you will find your validated license for the coming year.
Should you have any questions about your license renewal,
please do not hesitate to write or call:

(860) 509-7603
oplc.dph@ct.gov
www.ct.gov/dph/license

partment of Public Health

Hartford, CT 06134-0308

Sincerely,

Dot S Goas

DEIDRE S. GIFFORD, MD, MPH, ACTING COMMISSIONER
DEPARTMENT OF PUBLIC HEALTH

j
STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC HEALTH
PURSUANT TO THE PROVISIONS OF THE GENERAL STATUTES OF CONNECTICUT
THE INDIVIDUAL NAMED BELOW IS LICENSED
BY THIS DEPARTNIENT AS A
ASBESTOS CONTRACTOR
LICENSE NO.
J.R. VINAGRO CORPORATION Q0g%S0
CURRENT THROUGH
02/28/22
VALIDATION NO.
03-871471

Bt Lo Gt

=1 L—’\-. =
ACTING COMMISSIONFRS

(L~
smmgmﬁ

RO

{ EMPLOYER'S COPY N
STATE OF CONNECTICUT
DEPARTAMENT OF PUBLIC HEALTH

NAME
J.R. VINAGRO CORPORATION
VALIDATION NO, LICENSE NO, CURRENT THROUGH
03-871471 000750 02/28/22
PROFESSION
ASBESTOS CONTRACTOR

Quitre 5. Gosta/

b e P | A
E ACTING ConssicrR
7

SIGN, E
¥ Yo

INSTRUCTIONS:

1. Detach and sign each of the cards on this form

2, Display the large card In a prominent place in your ofMce or place of business,

3, The wallet eurd Is for you to carry un your person., If you do not swish to earry the wallet
card, place If In a secure place.

4, The employer’s copy Is for persons who must demanstrate curvent leensure/certlfication
In order to retaln employment or privileges. The employer's card Is to be presented to the
employer nnd kept by them ns a part of your personuoel file. Only one copy of this card ean
be supplied to you.

g WALLET CARD A
STATL OF CONNECTICUT
DEPARTMENT OF PUBLIC HEALTII
NAME
J.R. VINAGRO CORPORATION
VALIDATION NO. LICENSE NO. CURRENT THROUGH
03-871471 000750 02/28/22
PROFESSION
ASBESTOS CONTRACTOR
T - @it £ Gotta
ciampﬂﬁz ACTING COMMISSIGHER 2
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COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES
CONTRACT COMPLIANCE REGULATIONS

NOTIFICATION TO BIDDERS
(Revised 09/3/15)

The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a-
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and
46a-81i(d) of the Connecticut General Statutes. There are Contract Compliance Regulations codified at Section
46a-68i-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for awarding
all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes.

According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract
subject to the confract compliance requirements has an obligation to “aggressively solicit the participation of
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.”
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons: “(1) Who are
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.”
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . .
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian
Pacific Americans and Pacific Islanders; (6) American Indians . . .” An individual with a disability is also a
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes. The above
definitions apply to the contract compliance requirements by virtue of Section 46a-68i-21(11) of the Contract
Compliance Regulations.

The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the
contract compliance requirements:

(a) the bidder’s success in implementing an affirmative action plan;

(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to
46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive;

(c) the bidder’s promise to develop and implement a successful affirmative action plan;

(d) the bidder’s submission of employment statistics contained in the “Employment Information
Form”, indicating that the composition of its workforce is at or near parity when compared to the
racial and sexual composition of the workforce in the relevant labor market area; and

(e) the bidder’s promise to set aside a portion of the contract for legitimate minority
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations.

INSTRUCTIONS AND OTHER INFORMATION

The following BIDDER CONTRACT COMPLIANCE MONITORING REPORT must be completed in full, signed, and
submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN.
STAT., and Sections 46a-68i-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and
the bidder’s good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the

contract.

1) Definition of Small Contractor

Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same

management and control and has maintained its principal place of business in Connecticut for a one year period immediately

prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the
~ost recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who
.e active in the daily affairs of the company, and have the power to direct the management and policies of the company, except

that a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements

of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.



2)

Description of Job Categories (as used in Part IV Bidder Employment Information) (Page 2)

MANAGEMENT: Managers plan, organize, direct, and
control the major functions of an organization through
subordinates who are at the managerial or supervisory level.
They make policy decisions and set objectives for the
company or departments. They are not usually directly
involved in production or providing services. Examples
include top executives, public relations managers,
managers of operations specialties (such as financial,
human resources, or purchasing managers), and construction
and engineering managers.

BUSINESS AND FINANCIAL OPERATIONS: These
occupations include managers and professionals who work
with the financial aspects of the business. These occupations
include accountants and auditors, purchasing agents,
management analysts, labor relations specialists, and budget,
credit, and financial analysts.

MARKETING AND SALES: Occupations related to the
act or process of buying and selling products and/or
services such as sales engineer, retail sales workers and
sales representatives including wholesale,

LEGAL OCCUPATIONS: In-House Counsel who is
charged with providing legal advice and services in regards
to legal issues that may arise during the course of standard
business practices. This category also includes assistive
legal oceupations such as paralegals, legal assistants.
COMPUTER SPECIALISTS: Professionals responsible
for the computer operations within a company are grouped
in this category. Examples of job titles in this category
include computer programmers, software engineers,
database administrators, computer scientists, systems
analysts, and computer support specialists
ARCHITECTURE AND ENGINEERING: Occupations
related to architecture, surveying, engineering, and drafting
are included in this category. Some of the job titles in this
category include electrical and electronic engineers,
surveyors, architects, drafters, mechanical engineers,
materials engineers, mapping technicians, and civil
engineers.

OFFICE AND ADMINISTRATIVE SUPPORT: All
clerical-type work is included in this category. These jobs
involve the preparing, transcribing, and preserving o f written
communications and records; collecting accounts; gathering
and distributing information; operating office machines and
electronic data processing equipment; and distributing mail.
Job titles listed in this category include telephone operators,
bill and account collectors, customer service representatives,
dispatchers, secretaries and administrative assistants,
computer operators and clerks (such as payroll, shipping,
stock, mail and file).

BUILDING AND GROUNDS CLEANING AND
MAINTENANCE: This category includes occupations
involving landscaping, housekeeping, and janitorial
services. Job titles found in this category include
supervisors of landscaping or housekeeping, janitors,
maids, grounds maintenance workers, and pest control
workers.

CONSTRUCTION AND EXTRACTION: This
category includes construction frades and related
occupations. Job titles found in this category include
boilermakers, masons (all types), carpenters, construction
laborers, electricians, plumbers (and related trades),
roofers, sheet metal workers, elevator instaliers,
hazardous materials removal workers, paperhangers, and
painters. Paving, surfacing, and tamping equipment
operators; drywall and ceiling tile installers; and carpet,
floor and tile installers and finishers are also included in
this category. First line supervisors, foremen, and helpers
in these trades are also grouped in this category.
INSTALLATION, MAINTENANCE AND REPAIR:
Occupations involving the installation, maintenance, and
repair of equipment are included in this group. Exampies
of job titles found here are heating, ac, and refrigeration
mechanics and installers; telecommunication line
installers and repairers; heavy vehicle and mobile
equipment service technicians and mechanics; small
enging mechanics; security and fire alarm systems
installers; electric/electronic repair, industrial, utility and
transportation equipment; millwrights; riggers; and
manufactured building and mobile home instaliers. First
line supervisors, foremen, and helpers for these jobs are
also included in the category.

MATERIAL MOVING WORKERS: The job titles
included in this group are Crane and tower operators;
dredge, excavating, and lading machine operators; hoist and
winch operators; industrial truck and tractor operators;
cleaners of vehicles and equipment; laborers and freight,
stock, and material movers, hand; machine feeders and
offbearers; packers and packagers, hand; pumping station
operators; refuse and recyclable material collectors; and
miscellaneous material moving workers.

PRODUCTION WORKERS: The job titles included in
this category are chemical production machine setters,
operators and tenders; crushing/grinding workers; cutting
workers; inspectors, festers sorters, samplers, weighers;
precious  stone/metal  workers; painting  workers;
cementing/gluing  machine operators and tenders;
etchers/engravers; molders, shapers and casters except
for metal and plastic; and production workers.




3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information) (Page 3)

. S ! , .. |Asian ot Pacific Islander- All persons having origins in any

%%lttl—e ((I:f(.) :1; fg;sgﬁz;c S:gll n):f\%iiisonilhﬂwglzgfglgms‘ of the original peoples of the Far East, Southeast Asia, the
y ginal peoples pe, o 08, O yndian subcontinent, or the Pacific Islands. This area includes

the Middle East. . . -

. P . . China, India, Japan, Korea, the Philippine Islands, and Samoa.
?»Iack (not olespamc.Oﬂgm)»AIl P !ersr. ons having otigins Ameri,can Indign or Alaskan Nat};se- All persons having
in any of the Black racial groups of Affica, origins in any of the original peoples of Notth America, and

Hispanie r’;‘;&imzﬁegiix"ffgi}fr"g“gnlf;ﬁa:ﬁfu‘;ga;f who maintain cultural identification through tribal affiliation
’ P or community recognition,

origin, regardless of race.

BIDDER CONTRACT COMPLIANCE MONITORING REPORT
PART 1 — Bidder Information

Company Name: J.R. Vinagro Corporation Bidder Federal Employer gs5.0406674
Street Address: 2208 Plalnfield Plke Identification Numbet:
City & State: Johnston, Ri 02919 Or
Chief Executive: Joseph R. Vinagro Social Security Number:
Major Business Activity: 1R, Vinagro Corporation is a family-ownad, | Bidder Identification
(brief description) Rhade Istand based Structural Demolition, | (response optional/definitions on page 1)
Grushing, Land Glearing end Site
Davelopment Company thal has been in ) )
business for over 22 years performing -Bidder is a small contractor? YesDNo
camplex demolilion profects on major -Bidder is a minority business enterprise? Yes[ [No[¥]

interstate Highways and bulfding demalition. .
g ey . heck ownership category)

With over 200 employses, signatory to the (If yes, ¢ ; " \ .
Laborers and Qperating Englneers Unlons, | Black [j Hispanic [] Asian American D

3’.“‘ W'g‘ é’{,',e;f:g',"’"t; Sg;elsg?tr}c:grlam&'.fﬁ American Indian/Alaskan NativeDIberian Peninsula []
nagro Corporation Is one of thasading 1 1, 43 al(s) with a Physical Disability [ | Female[”]

demolition confractors in New England.
-Bidder is certified as above by State of CT? YesDNo

Bidder Parent Company: N/A

(I any)
Other Locations in CT: NIA
(If any)

PART II - Bidder Nondiscrimination Policies and Procedures
1. Does your company have a written Affirmative 7. Do all of your company contracts and purchase orders contain
Action/Equal Employment Opportunity statement posted on non-discrimination statements as required by Sections 4a-60 &
comparty bulletin boards? 48-60a Conn. Gen. Stat.?
Yes Nor YesNolj
2. Does your company have the state-mandated sexual 8. Do you, upon request, provide reasonable accommodation
harassment prevention in the workplace policy posted on to employees, or applicants for employment, who have
cotnpany builetin boards? physical or mental disability?
Yes}y] No[ | Yes[7]No{ ]
3. Do you notify all recruitment sources in writing of your 9, Does your company have a mandatory retirement age for all
company’s Affirmative Action/Equal Employment Opportunity | employees
employment policy? Yes Ni Yes| _[No

4. Do your company advertisements contain a written statement | 10, If your company has 50 or more employees, have you provided at
that you are an Affitmative Action/Equal Opportunity Employer? | least two (2) ho of sexual _harassment training to all of your
v

Yes|v{No supervisors? Yes No| |N/A D
5. Do you notify the Ct. State Employment Service of all 11. Xf your company has apprenticeship programs, do they meet the
employment openings with your company? Affirmative Action/Equal Employment Opportunity requirements of
YGS'] No * we advertise job opening through multiple Cannecticut agencies. the apprenticeship standards of the Ct, Dept. of Laboi?

Yes[ [No[_N/A
6. Does your ci?mpa;y l;ave a collective bargaining 12. Does your company have a written affirmative action Plan?
agresment with workers Yes[7] No
Yes[v]No[ | if noleasl;clexplain.

6a. If yes, do the collective bargaining agreements contain
non-diserimination clanges covering alf workers? Yes No[:l

3. Is theére a person in your company who Is responsible for equal

6b. Have you notified each union in writing of your .
commitments under the nondiscrimination requirements emptoyrf)ent opportunity? Yes No D
If yes, give name and phone humbe:

of contracts with the state of CT?
Yes[7] Nol | Jim Healy (401) 270-2471




Part 111 - Bidder Subcontracting Practices {Page 4)

1. Will the work of this contract include subcontractors or suppliers?  Yes[/] No[ ']
1a. If yes, please list all subcomiractors and suppliers and report if they are a small contractor and/or a minority business
enterprise. (defined on page 1 / use additional sheet if necessary)
B&W Paving and Landscaping, LLC Mystic, CT.
Soini Erosion Control Inc., Fitchburg, MA

Mobil Fencing , Providence,RI
Its About Time Logistics, Enfield, CT  {WBE)

Ib. Will the work of this contract require additional subcontractors or suppliers other than those identifted in fa. abave? YesDNo

PART 1V - Bidder Employment Information Date:
JOB CATEGORY * OVERALL WHITE {not of . HISPANIC ASIAN or AMERICAN INDIAN or
TOTALS Hispanic origin) BLACK (not of Hispanic PACIFIC ALASKAN NATIVE
oren) ISLANDER
Male Fermale Male Female Male Female Male Female Male Female
Managemeint 4 4
Business & Financial Ops 5 3 5
Marketing & Sales 4
Lepal Jecupations

Computer Specialists

Architecture/Enginecring 9 1
Office & Admin Support 6 12 1 3
Bldy/ Grounds

Cleaning/Maintenance

Consiruction & Extraction

Instaliation , Mainienance
& Repair

Material Moving Workers

Production Qccupagions 75 1 171 1
TOTALS ABOVE 103 20 2 179 1
“Total Cre Year Ago 92 18 2 172 2
FORMAL ON THE JOB TRAINEES (ENI'ER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE}
Appressicss 0 0 0 0 0 0 0 0 0 0 0
Trainees 0 0 0 0 0 0 0 0 0 0 0

*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO{EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED TN YOUR COMPANY)




PART V - Bidder Hiring and Recruitment Practices (Page 5)

1. Which of the following recruitinent sonrces are used by you? 2. Check (30) any of the below listed 3, Describe below any other practices or actions that you take which
(Check yes or no, and report porcent used) requirements il youvse s show that you hire, train, and promole employeos without discrimination
o hiring qualification Please see altached J.R. Vinagro Corporation EEO Statement,
X)
SOURCE YES | NO % of applicants
provided by
source

State Employment D Work Experience
Service X
Private Employment Ability to Speak or
Agencios D Write English
Schools and Colleges El 0 Written Tests
Newspaper High School Diploina
Advertisement D
Walk Ins D 10 Callege Degree
Present Emplayees I:I 50 X Union Membership
Labor Organizations Personal

D 40 X Recommendation
Minority/Comiunity Height or Woight
Organizations I:I O
Others (please identify) D Car Ownership

D D Arrest Record

D D Wage Garnislunents

Cetification {Read this formand check your statoments on it CAREFULLY beforo signing), I centify that the staloments made by mo on this BIDDER CONTRACT COMPLIANCE
MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. I undorstand that if T knowingly moke any misstatements of facts, 1 am
subject to be declared in non-compliance with Section 4a-60, 48-60a, and related sections of the CONN. GEN. STAT.

(Signaturs) (Title) (Date Signed) (Telephone)
7 A e President 401-943-7100

7




Page 1 of 1

State of Connecticut

Department of Administrative Services
Supplier Diversity Program

This Certifies It's About Time Logistics, LIL.C

174 South Road Enfield CT 06082

Woman Owned
Asa Small/Minority Business Enterprise
June 12,2020 through June 12,2022
Owner(s):
Contact:  Louise Cadavid Telephone: 860-937-6242 Ext: FAX:
E-Mail: louisecadavid@icloud.com Web Address:

**Affiliate Companies:

% sty b

Supplier Drversity Director Supplier Diversity Specialist

*#* A confractor awarded a conlracl or a portion of a contract under the sel-aside program shall net subcontract with any person(s) with whom the contractor is afliliated.

https://biznet.ct.gov/SDSearch/Certificate.aspx?recno=43305 03/08/2021



J. R. Vinagro Corporation’s EEO Statement

It is the policy of J. R. Vinagro Corporation to guarantee every applicant for employment and
every employee the right of equal treatment with regard to race, color, sex, age, religion, national origin,
sexual orientation, handicap/disability or veteran status. This policy extends to recruiting, hiring,
working conditions, employee treatment, training programs, promotions, use of company facilities and
all other terms and conditions of employment. The company encourages all employees to exercise their
rights under this policy.

In recruiting and selecting employees, it is the policy of J. R. Vinagro Corporation to further the
principles of equal employment opportunity by seeking talented and competent persons who are suited
for a specific position by reasons of training, experience, character, personality, intelligence and general
ability. Such action shall occur without regard to the individual’s race, color, sex, age, religion, national
origin, sexual orientation, handicap/disability or veteran status.

It is the policy of J. R. Vinagro Corporation to base promotions on an individual’s past
performance and qualifications to perform additional functions and/or assume additional
responsibilities determined by objective standard without regard to, or consideration of, the individual’s

status.

It is the policy of J. R. Vinagro Corporation that all personnel actions such as compensation,
benefits, transfers, layoffs/ return from layoff, company sponsored training, education, tuition
assistance and social/recreation programs will be administered without regard to an individual’s race,
color, sex, age, religion, national origin, sexual orientation, handicap/disability or veteran status.

To further promote this policy of nondiscrimination and the effective utilization of all personnel,
J. R. Vinagro Corporation will periodically reevaluate and revise our affirmative action program and will

communicate these revisions to all management personnel.

Implementing this policy shall be the responsibility of each Officer and Supervisor. James Healy
will serve as EEO Coordinator for our location facility.

2208 Plainfield Pike, Johnsten, RI 02919 tel (401)-943-7100 - fax (401) 647-5041



| am personally endorsing a firm and just policy of equal employment opportunity and expect the
cooperation of each employee of this facility. Any violation to the letter or spirit of this policy by any
employee of J. R. Vinagro Corporation will not be tolerated. Employees found guilty of violating these

principles will be appropriately disciplined.

>z A

J//S’/,,gt
Ik

Joseph R. Vinagro, President Date

2208 Plainfield Pike, Johnston, Rl 02919 tel (401)-943-7100 - fax (401) 647-5041



RECYCLING » DEMOLITION » CRUSHING
LAND CLEARING = SITE DEVELOPMENT

Subcontractor List

B & W Paving and Landscaping, Mystic CT  Cuts and Caps
Soini Erosion Control, Inc, Fitchburg, MA Erosion Control
Mobil Fencing, Providence, Ri Fencing

Its About Time Logistics, Enfield, CT Transportation and Disposal of Contaminated Waste

2208 Plainfield Pike Johnston, RI 02919 | Office (401) 943-7100 | Fax (401) 946-7666



Tighe&Bond

ARTICLE 8 - BID SUBMITTAL
BIDDER: [Indicate correct name of bidding entity]

J.R. Vinagro Corporation

By:
[Signature] — ]

[Printed hame] Joseph R. Vinagro, President
(If Bidder Is a corporation, a limited liability company, a partnershlp, or a joint venture, attach

evidence of authority to sign.)

Attest: )
[Sighature] /{ DAy A ’,élt -Lé,ﬁ 7 _ > 1 -~

[Printed name] K‘/(l e H ( I‘t"!‘ Tn ‘JA{Dh R U ;ﬂaj‘@
\ ; . | (
Title: U V. fjﬂ';*‘sl(ﬁjﬂ So cie ta VV\/j

Submittal Date: 3/9/2021

Address for giving notices:

2208 Plainfield Pike Johnston , R1 02919

Telephone Number: 401-943-7100

Fax Number: 401-946-7666

Contact Name and e-mail address:  Joseph R. Vinaaro

[oeir@jrvinagrocorp.com

Bidder’s License No.: DmceR . 001716
(where applicable)

END OF SECTION

J:\N\N5036 New London\003 - Thames River Apt. Complex Demo Deslgn\Specs\DIvislon 0\00410-LS Bid
Form.docx

City Project #2021-07 01/08/21 00410-LS-10 Form for General Bid




Tighe&Bond

-SECTION 01 22 00
UNIT PRICES

PART 1 - GENERAL
1.1 SUMMARY

A. A unit price is an amount proposed by Bidders as a price per unit of measurement for
materials ot services that will be added to or deducted from the Contract Sum by Change
Order in the event the project Scope of Work is altered.

B.  Unit prices shall include costs of all materials, all direct or indirect expenses of the

Contractor or Sub-Contractoss, profit, insurance, bonding, and any applicable taxes. For
deleted work, the net credit to the contract shail be 10% less,

PART 2 - PRODUCTS

NOT USED,

PART 3 - EXECUTION
3.1 UNIT PRICE SCHEDULE — BASE CONTRACT

A.  Unit Prices in accordance with the following schedule will apply to this Contract. Unit prices
» ..include tabor, disposal, and all necessary foes.

Item No. 1 —Removal and Disposal of Ashestos-Containing Mudded Pipe Fitting Insulation

$ 24.00 each.

ltem No. 2 - Removal and Disposal of Asbestos-Containing Boiler Breeching Insulation

$ 8.50 per square foot,

Item No.-3— Removal and-Disposal-of Asbestos-Containing Light Heat Shield
g 30.00 each.

ftem No, 4— Removal and Disposal of Asbestos-Containing Mirror Glue Daub

$15.00 per square foot.

Item No. 5— Removal and Disposal of Ashestos-Containing Glue Daub on 1°x1” Ceiling Tile

$5.00 per square foot.

Item No. 6 ~ Removal and Disposal-of Asbestos-Containing Deck Panel Adhesive

$ 7.50 per square foot.

City Project #2021-07 01/08/21 01220-1 Unit Prices




Tighe&Bond

Item No. 7 — Removal and Disposal of Asbestos-Containing Sink Undeicoating

$.50.00 each.

Item No. 8 — Removal and Disposal of Asbestos-Containing Pipe Flange Gasket

$35.00 each.

Jtem No. 9 — Removal and Disposal of Asbestos-Containing and PCB-Containing Floor Tile and
Mastic (<50 PPM PCBs)

$.4.25 per square foot.

Item No. 10 — Removal and Disposal of Asbestos-Containing Exterior Door Caulk

$9.75 pet linear foot,

Item No. 11 — Removal and Disposal of Asbestos-Containing and PCB-Containing Asphalt Roofing
on Concrete Deck (<50 PPM PCBs)

$ 4.35 per square foot,

Jtem No. 12 — Removal and Disposal of Asbestos-Containing and PCB-Containing Exterior
Column/Expansion Joint Caulk (<50 PPM)

$ 11.00 per square foof.

Hem No. 13 — Removal and Disposal of Asbestos-Containing Cementitious Elevator Brake Pads

£55.00 each.

Item No. 14 — Demolition of PCB-Containing Red Paint and associated Concrete Siab (=50 PPM)

$13.15 per square foot.

Item No. 15 — Disposal of PCB-Containing Red Paint and associated Concrete Slab as PCB Bulk
Product Waste (=50 PPM)

$ 150.00 per ton.

Item No. 16 — Demolition of PCB-Containing Gray Paint and associated Concrete Stair System (=50
PPM)

$ 16.00 per square foot.

Ttem No. 17 — Disposal of PCB-Containing Gray Paint and associated Concrete Stair System as PCB
Bulk Product Waste (=50 PPM)

$ 150.00 pet ton,

City Project #2021-07 01/08/21 01220-2 Unit Prices




Tighe&Bond

Hem No. 18 -- Demolition of Remaining Building (<50 PPM PCBs)

$ 10.23 per square foot.

Item No. 19 — Out of State Legal Disposal of Building Debris with <50 PPM PCBs

$120.00 pet totw,

Item No. 20 -~ Assumed PCB Containing Lighting Ballasts

$20.00 each,

Item No. 21 —~ Mercury Containing Fluorescent Light Tubing
$10.00 each.

Item No. 22 — Lead Acid Batteries at Exit Signs and Emergency Lights

$ 26.00 each.

Item No. 23 — Mercury Thermostats/Switches
$_30.00 each.

Ttern No. 24 — Refrigerants within HVAC Units and Refiiperators

$ 45.00 per gallon.

Item No. 25 — PCB Capacitors at Small Motors
$60.00 per unit.,

Item No. 26 — Smoke Detectors (Americinm-241)
$12.00 each.

Item No, 27 — Fire Extlnguishers

$35.00 Each,

TItem No, 28 - Miscellaneous Cleaning Solvents, Oil, and Paint

$3.00 per gallon.

Item No. 29 - High Intensity Discharge (HID) Light Bulbs

$£8.00 each.

Hem No. 30 - Preparation of a small containment (for removal of >3 LF/SF, but <10 SF/25LF) with
decontamination unit (including remobilization, if necessary)

$ 200.00 per containment.

City Project #2021-07 01/08/21 01220-3 Unit Prices




Tighe&Bond

Item No. 31 — Preparation of a small containment (fbr removal of >3 LF/SF, but <10 SF/25LF) using
remote decontamination unit (including remobilization, if necessary)

$ 185.00 per containment.

Ttem No, 32 — Preparation of a medium-containment (for removal of >10 LF/25SF, but <500 LF/1,500
SF) with decontamination unit (including remobilization, if necessary)

$ 600.00 per containment.

Mem No. 33 - Preparation of a large-containment (for removal of >500 LFE/1,500 SF) with
decontamination unit {(including remobilization, If necessary)

$ 750.00 per containment,

Item No. 34 — Excavation and Disposal of Non-RCRA, Non-TSCA, contaminated soils

$260.00 per ton.

Item No. 35 - Removal and Disposal of Asbestos-Containing and/or PCB-Containing Foundation
Damp Proofing (<50 ppm PCB)

$ 220.00 per ton (demolish and segregate)

Ttem No. 36 - Removal and Disposal of Asbestos-Containing and/or PCB-Containing Foundation
Damp Proofing (=50 ppm PCB)

$ 285.00 per ton (demolish and segregate)

Item No, 37 — Out of State Legal Disposal of Building Debrls with > 50 PPM PCBs
$ 150.00 per fon,

END OF SECTION 01026

JANANS036 New Londom\003 - Thames River Apt. Complex Demo Deslgm\Specs\Dlvision 1\01220 - Unit
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March 9, 2021

City of New London

Department of Finance-Purchasing
13 Masonic Street

New London, CT 06320

Re: Abatement and Demolition of Former Thames River Apartment Complex, 40-48 Crystal
Avenue, New London, CT

To Whom It May Concern:

In order to better differentiate itself and avoid confusion with myriad other companies, including other
hauling companies that include "Patriot" in their names, Patriot Hauling Co., Inc. has formally changed its
name and is doing business as J.R. Vinagro Corporation. Please note that nothing material has changed.
The officers, bonding capacity, insurance, personnel, etc., all remain the same. Only the name has been
changed. Please feel fiee to contact me with any questions or concerns you may have regarding this

matter. .

Sincerely,
J.R. VINAGRO CORPORATION

AN

ren Hilton
Vice President

Cce: P2102-0061

2208 Plainfield Pike, Johnston, RI 02919 tel (401)-943-7100 - fax (401) 946-7666
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State of Connecticut
Department of Administrative Services (DAS) Contractor Prequalification

Update (Bid) Statement
{(Statement to be included with the bid)

Each bid submitted for a contract shall include a copy of a prequalification certificate issned by the Commissioner of Administrative
Services. The bid shall also be accompanied by an update bid statement in such form as the Corumissioner of Administrative Services
prescribes. The form for such update bid statement shall provide space for information regarding all projects completed by the bidder
since the date the bidder's prequalification certificate was issued or renewed, all projects the bidder currently has under coniract,
including the percentage of work on such projects not completed, the names and qualifications of the personnel who will have
supervisory responsibility for the performance of the contract, any significant changes in the bidder's financial position or corporate
structure since the date the certificate was issued or renewed, any change in the contractor’s qualification status and such other
relevant information as the Commissioner of Administrative Services prescribes. Any bid submitted without a copy of the
prequalification certificate and an update bid statement shall be invalid, Any public agency that accepts a bid submitted without a
copy of such prequalification certificate and an update bid statement, as required by this section, may become ineligible for the receipt

of funds related to such bid.

PROJECT THAT COMPANY IS BIDDING ON

PROJECT NAME Abatement and Demolition of Former Thames River Apartment
Complex 40-48 Crystal Avenue, New London, Connecticut
PROJECT NUMBER 235036003
COMPANY INFORMATION
LEGAL BUSINESS NAME J. R. Vinagro Corporation
DBA !
TAXPAYER ID 050496874 \
BUSINESS ADDRESS 2208 Plainfield Pike
BUSINESS CITY, STATE, ZIP Johnston RI 02919
PREQUALIFICATION CONTACT Karen Hilton 401-943-7100 ext, 120
Melissa Chester 401-943-7100 ext, 121
Raobin Vinagro - 401-943-7100 ext, 115

PREQUALIFICATION INFORMATION

EXPIRATION DATE 3/9/2021
SINGLE LIMIT $20,000,000.00
AGGREGATE WORK CAPACITY (AWC) $50,000,000.00

REMAINING AGGREGATE WORK CAPACITY * $§42,093,043.65
* The Remaining Aggregate Work Capacity equals your company's AWC minus the Total $§ Amount of Work Remaining

BONDED PROJECTS (BOTH PUBLIC AND PRIVATE) GURRENTLY UNDER CONTRACT

 Project Owner. % Gompleted  Total Gontract Amount . Work Remaining . -
City of Worcester 0 $3,625,000.00 $3,625,000.00

Schoo}
MNut island Odor Controi Massachusetts Water 65 $510,000.00 $178,500.00
Resource Authority
Rev 09 24 07 Page I of 3
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State of Connecticut
Department of Administrative Services (DAS) Contractor Prequalification

Update (Bid) Statement
(Statement to be included with the bid)

JFK Niidd[e School Town of Natick 70 $1,298,650.00 $389,595.00

RI National Guard Facility Rl Army National Guard 0 $362,000.00 $362,000.00

85 Hunt Street, Central Falls  LEDVANCE, LLC, 0 $1,165,350.00 $1,165,350.00 _

CSO Phase 1A Narragansett Bay 94 $890,686.89 $53,441.21
Comimission

Belmont incinerator Town of Belfmaont 79 $274,600.00 $57.666.00

Hosmer & Cuniff Elementary  Town of Watertown 49 $2,000,000.00 $1,020,000.00

School

24 Broad Street Demolition City of Quincy 49 $304,714.00 $155,404,14

Total Amount of Work Remaining $7,006,956.35

BONDED PROJECTS (BOTH PUBLIC AND PRIVATE) WHICH WERE AWARDED AND 100% COMPLETED
SINCE THE DATE OF YOUR INITIAL PREQUALIFICATION OR YOUR LAST RENEWAL

Project Na - Project Owner ‘Date Completed = = Total Contract Amount

Templeton Valley Barn DCAMM 4/2412020 $231,700.00

Demolition

Wrentham Premium Qutlets  Simon Properly Group 6/26/2020 $747,382.13

Madawaska Matel Demolition Town of Madawaska 1213112020 $119,870.57
80 Hamlet Ave., Woonsocket, City of Woonsocket 6/1/2020 $36,900.00 :
RI :

Oak Hill Garage Demolition ~ Town of North Kingstown  6/30/2020 $56,800.00

34-38 Burnside & 44-46 City of Woonsocket 9/1/2020 $79,170.00

Burnside

Bryant - Unistructure CPU Bryant University 2/26/2021 $403,537.15

Phase 2

Tiogue Steel Water Storage  Kent County Water 9/11/2020 $244,220.03

Tank Authority

15 Broad Street Demolition Town of Hudson 11/20/2020 $289,600.00

PERSONNEL WHO WILL HAVE SUPERVISORY RESPONSIBILITY FOR THE PERFORMANCE OF THE
CONTRACT BEING BID ON

Joseph R. Vinagro Designated Technical Expert

Joshua Mombourguette Site Supervisor

Brian Palumbao Foreman

CHANGES IN YOUR COMPANY'S FINANCIAL CONDITION OR BUSINESS ORGANIZATION WHICH MIGHT
AFFECT YOUR COMPANY'S ABILITY TO SUCCESSFULLY COMPLETE THIS CONTRACT

HAVE THERE BEEN ANY GHANGES? NO
IF YES, EXPLAIN

Page 2 of 3
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1 CERTIFY UNDER PENALTY OF LAW THAT ALL OF THE INFORMATION CONTAINED IN THIS UPDATE
(BID) STATEMENT IS TRUE AND ACCURATE TO THE BEST OF MY KNOWLEDGE AS OF THE DATE

BELOW.,

g e un__%/‘? /::?[
/

Signatye’ Date

It is the responsibility of the Awarding Authority to determine if any of the information provided above will impact the
contractor’s performance on this project.

The DAS® Confractor Prequalification Program can be reached at (860) 713-5280

Page 3 of 3
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Joseph Raymond Vinagro, Owner/President

Mr. Vinagro has over 24 years of experience in the demeolition, waste hauling, disposal, crushing and recyeling
industry. He is a skilled administrator experienced in every aspect of this business. M. Vinagro began his career in
1986 as a laborer in a reclamation plant. Within 10 years he worked his way up to facility operations manager. In
1998, he founded J.R. Vinagro Corporation and has overseen its growth into one of the largest, independently owned
and operated demolition, waste hauling, and recycling companies in New England.

Professional Experience:

Owner/President; LR. Vinagro Corporation & Patriot Disposal Co., Inc.; Johnston, RI; 1998 — Present.

s Oversee all aspects of a multifaceted disposal, recycling, demolition and hanling company.

s Manage key employees within the operation.

= Supervise the Company's permanent and temporary container sales and services division,

& Specialize in the Company’s aggregate sales, demolition, trucking services, and crushing operations.

a Manage the Company’s Constraction Demolition Separation Facility and Material Recovery Facility.

s Created and administer a recycling business model that produces marketable material for resale and significantly
decreases the amount of C&D debris sent to landfills.

Manager; American Disposal, Inc.; Johnston, RE; 1997 — 1998,
» Oversaw operations of recycling facility that acquired Liberty Disposal in 1997.

Certified Heavy FEquipment Operator and Licensed CDL Driver; Liberty Disposal, Inc. (Family-Owned and
Operated Solid Waste Processing Facility); Johnston, RI; 1987 — 1997.

@ Assisted in daily management and operations of a solid waste facility.

@ Operated heavy equipment and trucks that handled solid waste transportation.

Laberer; American Reclamation; Johnston, RI; 1986 — 1987.
= (GGajned experience and working knowledge of C&DD and solid waste separation, processing, and disposal.

Certifications:

a Cerlified Operator:
Hitachi/Linkbelt/Caterpillar Excavators, Loaders and Dozers {All Sizes)

Linkbelt Hydraulic Crane,
Lippman Jaw Plants with Control Tower/Cone and Conveyor
TurboCheiftan Screener with Conveyor

v Experienced Operator:
Peterbilt/Macl/International/Kenworth Roll-Off Trucks
Caterpillar Rear and Front End Loaders and Rock Trucks

Euclid

Licenses/Permits:

»  Rhode Island Contractors License
v Payloader/Backhoe

Professional Memberships:

= Rhode Island Builders Association
s [J].8, Green Building Council LEED Member
n  Motor Transport Association of Connecticut

Page 4-2
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Joshua Mombourqueite
Project Manager | J.R. Vinagro Corporation
2208 Plainfield Pike, Johnston RI 02919

Contact Information
Cell: (401) 480-3819
Office: (401) 943-7100
joshm@jrvinagrocorp.com

Education
Bachelor of Science < University of Rhode Island -
September 2004— May 2009

Engineer In Training Certification » No. 2009-51 »
State of Rhode Island

Work History

J.R. Vinagro Corp. ¢ Project Manager- June 2020-Current
Manage Heavy Civil Demolition Projects for both Vertical and Horizontal Demolition Projects, acting
as both Prime and Sub Contractor.

State of Rhode Island, Department of Transportation » Principal Civil Engineer- May 2018-June 2020
Managed and Implemented active Construction Projects for State Infrastructure with values exceeding
$30million. Duties included Supervision of Technical, Sub-technical, Contracted Staff, ensuring

adherence to State and Federal Regulations.

State of Rhode Island, Department of Transportation = Senior Civil Engineer- November 2015-May 2018
Simultaneously Manage Multiple Bridge and Highway Construction Project of Increasingly Complex
Nature, while overseeing Technical and Sub-technical staff.

State of Rhode Island, Department of Transportation «
Civil Engineer- July 2009-November 2015
Managed relatively advanced resurfacing and bridge construction projects under the supervision of
more technical Senior Staff.

Completed Projects:

r2018-CH-094: I-S5NB Emergency Settlement Repairs

r2017-CH-055: 1-95 Resurfacing, C-2 Pawtucket

12017-CB-046: Emergency Repairs to Pettaconsett Avenue Bridge No. 061901
r2017-CB-017: Type 1 Emergency Repairs to [-95 over Wellington Ave.
r2017-CB-016: Type 1 Emergency Repairs to Bridge No. 625
r2016-CB-075: Type 1 Emergency Repairs to Mohegan Bridge No. 673
r2016-CB-043: Group 70B Rehabilitation of Central St. Bridge No. 449
r2016-CB-016: Emergency Repairs to Bridges 175, 301, 319, 389, and 471
r2015-CH-041: 1R Improvements to Route 37

y2015-CH-040: Type 1 Emergency Repairs to Railroad St.




r2015-CB-082: Repairs to Pawtuxet River Bridge No. 062901
r2011-CT-028: Freeway Roadside Delineators (HSIP)
r2011-CB-011: 1-295 Safety & Bridge C-3B, Bridge 750
r2009-CT-070: Reute 10 Guide Signing

Certification(s)

-NFPA Hot Work Safety

-OSHA- 30 Hour Card

-OSHA- 10 Hour Card

-OSHA Fire Prevention

-OWTS Installer, RIDEM

-NETTCP Conerete Inspector
-NETTCP Paving Inspector
-NELTA: Traffic Control Technician
-NELTA- Traffic Control Supervisor




Brian Palombo, Foreman

Mr. Palombo has over 19 years of experience in industrial, commercial, municipal, and residential site
demolition and land clearing. He is a trained explosives engineer and licensed equipment operator with
extensive experience in construction site management.

Professional Experience:

Foreman; J.R. Vinagro Corporation, 2008 - Present.

u Responsible for land clearing, demotlition, and site development operaticns.

= Manage day-to-day operations of subcontractors and project scheduling.

= Manage workforce in accordance with strict contract and safety requirements.

" Assess the quality level of work for all praduction trades on a daily basis.

= Operate various equipment including excavators, high reach excavators, grapples, loaders, and crushers

Operating Foreman; Langford Brothers Excavating, Inc.; Cranston, Rl; 2000 - 2008,

@ Managed site development, subcontractors, scheduling, and materials.

= Operated various equipment including excavators, grapples, loaders, and crushers.
e Developed project estimates including quantity takeoffs and bidding.

Corporal - E4; United States Marine Corp.; 1996 - 2000.

m Trained and experienced Explosives Engineer.
= Assigned to humanitarian missions including projects in Honduras, Portugal, and the Bahamas.

» Awarded Naval Achievement Medal, Bronze Star.

Major Projects.

s Compass Circle, North Kingston, Ri- clear and stump approximately 40 acres

= Citizens Bank, johnston, Rl.- clear and stump approximately 60 acres

= Kettle Point (Multiple Phases), East Providence, Rl. - approximalely 20 acres clear cut and stump

»  Mathworks, Natick, MA- approximately 10 acres clear cut and stump

»  |mprovements to Interstate Route 195 in Providence, Rl - Remove and dispose of multiple
superstructures to relocate 195 throughout Providence.

= Terminal Roadways at Logan Airport - Demolition of superstructures (including Ramp BD-BG, ramp BA-
BG, Ramp BG-BA, Pump Station 1 and High Mast Foundation} and reinforced concrete excavation.

= Boston — Long Island Bridge Foundation Demolition - Demolition of 15 Pier Foundations and 2
Abutments.

s Washington Street Pedestrian Bridge and Warren Ave Ramp, Providence, Rl - Removal and disposal of
superstructures and asbestos abatement.

» Sakonnet River Bridge, Tiverton, Rl - Remove and dispose of existing bridge superstructure.

e University Ave aver Merrimack River & North Canal, Lowell, MA - Remove and dispose of 3 utility
structures and rock anchors and bridge axcavation.




Licenses /Certifications:

s (CDLClass B

8 Rl, MA, and CT Hoisting Engineers License

s RI, MA, and CT Asbestos Supervisors License

m  Mine Safety and Health Administration (MSHA) Certification of Training
" (OSHA 30 Competent Person Training

®»  Aerial Lift and Forklift Training

40 Hour Hazwoper

® Rl Excavation Equipment License

& Rigger and Crane Signal Certification




