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SECTION 012300_AD3 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined 

in the Bidding Requirements that may be added to or deducted from the base bid amount if 

Owner decides to accept a corresponding change either in the amount of construction to be 

completed or in the products, materials, equipment, systems, or installation methods described 

in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 

Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 

Sum to incorporate alternate into the Work.  No other adjustments are made to the 

Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate 

work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 

items incidental to or required for a complete installation whether or not indicated as part 

of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in 

writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or 

deferred for later consideration.  Include a complete description of negotiated modifications to 

alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 
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D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification Sections 

referenced in schedule contain requirements for materials necessary to achieve the work 

described under each alternate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES (TECHNOLOGY) 

A. Alternate No. 01:  Charging Carts. 

1. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated 

with adding the Charging Carts as specified in the Technology Equipment Bid 

Package and as shown on the Contract Drawings is added to the contact. 

B. Alternate No. 02:  Graphics & Virtual Labs 

1. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated 

with adding the Graphics & Virtual Labs as specified in the Technology Equipment 

Bid Package and as shown on the Contract Drawings is added to the contact. 

C. Alternate No. 03:  Library Book Security. 

1. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated 

with adding the Library Book Security System as specified in the Technology 

Equipment Bid Package and as shown on the Contract Drawings is added to the 

contact. 

D. Alternate No. 04:  Display Monitors 

1. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated 

with adding the Display Monitors as specified in the Technology Equipment Bid 

Package and as shown on the Contract Drawings is added to the contact. 

3.2 SCHEDULE OF ALTERNATES (FURNITURE, FIXTURES, & EQUIPMENT) 

A. Alternate No. FFE-01:  Music Risers & Storage Carts. 

1. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated 

with adding the Music Risers & Storage Carts as specified in the FF&E Bid Package 

and as shown in the Contract Drawings and Specifications is added to the contact. 

B. Alternate No. FFE-02:  Appliances. 

1. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated 

with furnishing and installing the Commercial Washer and Dryer as listed & 

described in Category Z Bid Form is added to the contract.  Infrastructure is the 

responsibility of the Phase 3 - Additions & Renovation Project Contractor. 
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END OF SECTION 


