15050 NEW LONDON HIGH SCHOOL
10/15/2020 ADDITIONS & RENOVATIONS
PHASE 4: FFE / Technology New London, Connecticut

State Project # 095-0090 RNV/MAG/EA

SECTION 012300_AD3 - ALTERNATES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements for alternates.

1.3 DEFINITIONS

A.  Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined
in the Bidding Requirements that may be added to or deducted from the base bid amount if
Owner decides to accept a corresponding change either in the amount of construction to be
completed or in the products, materials, equipment, systems, or installation methods described
in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the
Agreement.
2. The cost or credit for each alternate is the net addition to or deduction from the Contract

Sum to incorporate alternate into the Work. No other adjustments are made to the
Contract Sum.

1.4 PROCEDURES

A.  Coordination: Modify or adjust affected adjacent work as necessary to completely integrate
work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not indicated as part
of alternate.

B.  Notification: Immediately following award of the Contract, notify each party involved, in
writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or
deferred for later consideration. Include a complete description of negotiated modifications to
alternates.

C.  Execute accepted alternates under the same conditions as other work of the Contract.
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D.  Schedule: A schedule of alternates is included at the end of this Section. Specification Sections
referenced in schedule contain requirements for materials necessary to achieve the work
described under each alternate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES (TECHNOLOGY)

A.  Alternate No. 01: Charging Carts.
1. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated
with adding the Charging Carts as specified in the Technology Equipment Bid
Package and as shown on the Contract Drawings is added to the contact.

B.  Alternate No. 02: Graphics & Virtual Labs
1. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated
with adding the Graphics & Virtual Labs as specified in the Technology Equipment
Bid Package and as shown on the Contract Drawings is added to the contact.

C.  Alternate No. 03: Library Book Security.

1. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated
with adding the Library Book Security System as specified in the Technology
Equipment Bid Package and as shown on the Contract Drawings is added to the
contact.

D.  Alternate No. 04: Display Monitors
I. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated
with adding the Display Monitors as specified in the Technology Equipment Bid
Package and as shown on the Contract Drawings is added to the contact.

3.2 SCHEDULE OF ALTERNATES (FURNITURE, FIXTURES, & EQUIPMENT)

A.  Alternate No. FFE-01: Music Risers & Storage Carts.
1. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated
with adding the Music Risers & Storage Carts as specified in the FF&E Bid Package
and as shown in the Contract Drawings and Specifications is added to the contact.

B.  Alternate No. FFE-02: Appliances.

L. Alternate: Indicate the amount to be (ADDED) to the contract if all work associated
with furnishing and installing the Commercial Washer and Dryer as listed &
described in Category Z Bid Form is added to the contract. Infrastructure is the
responsibility of the Phase 3 - Additions & Renovation Project Contractor.
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END OF SECTION
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